DESOTO COUNTY AGREEMENT

TINY TOWN CONSTRUCTION SERVICES
BID NO. 26-03-01ITB

THIS AGREEMENT is entered effective as of the date signed by the last party
below (the “Effective Date”) by and between DESOTO COUNTY, a political subdivision
of the State of Florida, by and through its Board of County Commissioners, situated at
201 E. Oak Street, Second Floor, Arcadia, Florida 34266 (the "County"), hereby contracts
with STELLAR DEVELOPMENT, INCORPORATED (the "Contractor") of 59 Sarasota
Center Boulevard, Sarasota, FL 34208, a contractor licensed to perform all work in the
State of Florida in connection with the County's Project Construction Services for Tiny
Town Homeless Shelter Project (Florida Commerce Agreement No. 22CV-S02),
Project No. # 26-03-01ITB (the "Project"), as said work is set forth in the Plans and
Specifications prepared by The Weiler Engineering Corporation, the Engineer and/or
Architect of Record (the "Design Professional") and other Contract Documents hereafter
specified (the "Work").

The County and the Contractor, for the consideration herein set forth, agree as
follows:

Section 1.  Contract Documents.

1.1. The Contract Documents consist of this Agreement, the Exhibits described
in Section 36 hereof, the Legal Advertisement, ITB #26-03-01 Intent and General
Information, the Instructions to Bidders, the Contractor's Bid proposal, the CDBG-CV
Subgrant Agreement (22CV-S02), and any duly executed and issued addenda, Change
Orders, Work Directive Changes, Field Orders, Work Authorizations and amendments
relating thereto. All of the foregoing Contract Documents are incorporated by reference
and made a part of this Agreement (all of said documents including the Agreement
sometimes being referred to herein as the "Contract Documents" and sometimes as the
"Agreement"). A copy of the Contract Documents shall be maintained by Contractor at
the Project site at all times during the performance of the Work.

1.2. The Design Professional is the initial interpreter of the Contract Documents
but is not the judge between the County and the Contractor. The County reserves the
right to make final decisions considering the Design Professional’s recommendations or
interpretations of the Contract Documents. The Design Professional does not have
authority to obligate or commit the County to fund additional expenditures or approve
extensions of time over the approved Contract Time or Amount. However, the Design
Professional’s interpretation as to the intent of his design shall be final and not subject to
interpretation by the County’s staff.

1.3.  Any Work that may be reasonably inferred from the specifications as being
required to produce the intended result shall be supplied whether or not it is specifically
called for. In case of any inconsistency or conflict among the provisions of the Agreement
and any other terms and conditions of any documents comprising the Contract
Documents, the provisions of the Agreement shall control. Concerning the Contract




Documents, the order of precedence shall be as follows: (1) Change Orders; (2) the
Agreement, including amendments and Exhibits; (3) Field Orders; (4) the solicitation
documents, including any addenda. The Contract Documents listed above represent the
entire and integrated Agreement between the parties hereto, and supersede prior
negotiations, representations, or agreements, either written or oral.

1.4.  Work, materials or equipment described in words which have a well-known
technical or trade meaning, shall be deemed to refer to such recognized standards.

1.5.  The County shall furnish to the Contractor up to three (3) sets of the
Contract Documents as are reasonably necessary for execution of the Work. Additional
copies of the Contract Documents shall be furnished, upon request, at the cost of
reproduction.

1.6. The Contractor agrees to bind specifically every Subcontractor to the
applicable terms and conditions of the Contract Documents for the benefit of the County.

1.7. Construction services provided by Contractor for the Project shall be under
the general direction of Michael Giardullo, County Engineer of Record, or their
successor, who shall act as the County's representative during the term of this
Agreement. If the County’s representative is not a County employee, then County’s
representative is not authorized to issue changes to the Contract Amount, Contract Time,
or Scope of Work without express approval by the Department Director, County
Administrator, or Board of County Commissioners.

1.8.  The County’s representative, within the authority conferred by the Board of
County Commissioners,. shall initiate written Change Orders, and notification to the
Contractor of any and all changes approved by the County in the Contractors: (1)
compensation; (2) time and/or schedule of service delivery; (3) and any amendment (s)
or other change(s) relative to the Work pursuant to this Contract or Change Orders
pertaining thereto. Following County approval, the County’s representative shall
coordinate issuance of any such documents. The County’s representative shall be
responsible for acting on the County’s behalf to administer, coordinate, interpret and
otherwise manage the contractual provisions and requirements set forth in this Contract
or any amendments, or Change Orders issued hereunder.

1.9.  Neither the Contractor nor any Subcontractor, Supplier, or other person or
organization performing or furnishing any of the Work under a direct or indirect contract
with the County shall have or acquire any title to or ownership rights to any of the
Drawings, Specifications or other documents (or copies of any thereof) prepared by or
bearing the seal of the Design Professional; and they shall not reuse any of them on
extensions of the Project or any other project without written consent of the County or
their Design Professional and the specific written verification or adaptation by the Design
Professional.



Section 2.  Scope of Work.

2.1. The Project consists of [Project Description] as set forth in the Plans and
Specifications prepared by the Design Professional. The Contractor agrees to furnish and
pay for all management, supervision, financing, labor, materials, tools, transportation,
fuel, supplies, utilities, equipment and services of every kind and type necessary to
diligently, timely, and fully perform and complete in a good and workmanlike manner the
Work required by this Agreement to complete the Project.

2.2. Al materials and equipment shall be applied, installed, connected, erected,
used, cleaned and conditioned in accordance with the instructions of the applicable
manufacturers, fabricator or processors except as otherwise provided in the Contract
Documents.

Section 3.  Contract Amount.

3.1.  In consideration of the faithful performance by the Contractor of the
covenants in this Agreement to the full satisfaction and acceptance of the County, the
County agrees to pay, or cause to be paid, to Contractor the following amount (herein
"Contract Amount"), in accordance with the terms of this Agreement: $1,349,428.40 (ONE
MILLION THREE HUNDRED FORTY-NINE THOUSAND FOUR HUNDRED TWENTY-
EIGHT DOLLARS AND FORTY CENTS) as more particularly set forth in the Contractor’s
cost proposal is included on the following page.




REVISED BID FORM

DESOTO COUNTY CONSTRUCTION SERVICES FOR TINY TOWN
HOMELESS SHELTER PROJECT

26-03-01ITB

item
No. |Description Quantity | Unit [Unit Price ($) |Extended Total ($)
W3 |Sediment Barrier - Staked Siit Fence 600 LF $ 538 | $ 3,228.00
W4 |Inlet Protection System 3 EA |§ 1,075.82 | § 3,227.46
W5 [Clearing and Grubbing 0.34 AC |$ 30,620.00 | § 10,410.80
W6 |Mailbox (Cluster Box Units}) 1 AS $ 487596 | $ 4,875.96
W7 |Regular Excavation 80 Cy |$ 12.00 | § 960.00
W8 |Type B Stabilization 380 SY |$ 10.34 | § 3,929.20
W9 |Optional Base - Base Group 6 488 SY $ 3558 | % 17,363.04
W10 |Superpave Asphaltic Concrete 1" 19 TN $ 70011 | § 13,302.09
W11 |Superpave Asphaltic Concrete 1.5" 29 TN $ 70011 $ 20,303.19
Concrete Curb & Gutter, Variable Height
W12 Type F (Drop Curb) 60 LF $ 133.78 | § 8,026.80
W13 ?;)ir;irete Sidewalk and Driveways, 4 70 sy |s 156.41 | § 10,048.70
W14 Co.ncrete Sidewalk and Driveways, 6 14 sy $ 108.00 | § 1,512.00
Thick
W15 |Perfomance Turf - Sod 1 LS $ 5,792.89 | $ 5,792.89
W15A |FDOT # 57 Stone 1 LS $ 34,467.72 | $ 34,467.72
W16 |Single Post Sign, F & | Ground Mount 2 AS $ 45516 | § 910.32
W17 Thermoplastlc, STD, White, Solid, 6" for 160 LF 3 6.04 | § 066.40
Parking Spaces
W18 |Thermoplastic, STD, White, Solid, 24" 12 LF $ 910 & 109.20
W19 Thermoplastic, STD, White Message or 1 EA $ 587.56 | 587.56
Symbol
W20 {Thermoplastic, STD, Blue, Solid, 6" 40 LF $ 60418 241.60




W21 |Concrete Bumper Guard (Wheel Stops) 6 EA |3 14068 | $ 844.08
W22 |ADA Tiny Home Installment 8 EA $ 58,77413 | $ 470,193.04
W23 [Utility Connection to Building - Water 8 EA |$ 206.89 | $ 1,655.12
w24 |Utility Connection to Building - Sewer’ 8 - EA |§ 20689 | $ 1,655.12
W25 |Boardwalk 1 EA |5 409,861.79 | § 409,861.79
W26 |Dumpster Enclosure 1 EA |$ 24,104.40 | $ 24,104.40
W27 |Mechanical, Electrical, & Plumbing (MEP) 8 EA |$ 30,886.78 | $§ 247,094.24
W1 [Maintenance of Traffic 1 Ls |$ 413778 | $ 4,137.78
W2 Mobilization 1 LS $ 48,719.90 | $ 48,719.90

GRAND TOTAL - % 1,349,428.40

WRITE OUT AMOUNT:

One Million Three Hundred Forty Nine Thousand Four Hundred Twenty Eight Dollars And Forty Cents

Company:___Stellar Development Inc.

Address: 59 Sarasota Center Blvd.,
City, State & Zip: :

Signature:

Email:___maurice@stellargc.com >

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]




3.2. Ifthe Contract Amount includes an Allowance, the Contractor shall cause the Work
covered by the Allowance to be done for such sums within the limits of the Allowance as
the County may approve. The Contractor agrees that the Contract Amount includes such
sums as they deem proper for costs and any profit on account of any Allowances. No
demands for an additional sum for overhead or profit will be allowed.

3.3. Any agreed upon changes to the Contract Amount must be accomplished by an
approved, written Change Order in the form attached to this Agreement.

3.4. The County may subsequently identify items eligible for direct purchase for sales
tax savings. The County shall, at its sole discretion, have the option to purchase directly
from the supplier or vendor, any supplies, materials or equipment included in the
Contractor's bid for the Contract. The County reserves the right to require Contractor to
assign to the County agreements with suppliers for such goods. Contractor shall, from
time to time submit, update and keep current, for consideration by the County, a list of all
materials, supplies and equipment to be purchased, organized by supplier or vendor.
Such list shall include a brief description of the materials, supplies and equipment and the
name and address of the supplier or vendor. Suppliers or vendors reasonably anticipated
to furnish material, supplies and equipment with an aggregate purchase value of less than
$10,000 need not be listed. Goods not required for the performance of the Contract shall
not be purchased under this Agreement. The County reserves the right to delete or add
items from this Agreement when it is in the County's best interest. Upon approval by the
County, the Contractor will provide a worksheet by electronic means which will include a
proposal from the vendor detailing the description of the item to be purchased, total price
and sales tax to be deducted. The County will then issue a purchase order directly to the
vendor for the cost of the item less the sales tax. Upon completion of all direct purchases
the Contractor will prepare a deductive Change Order reducing the Contract Amount by
the total amount of the purchases, inclusive of all sales tax, shipping, handling, insurance,
and other similar charges paid by Owner. Administrative costs incurred by the Contractor
with this Agreement, including administering the purchases in the name of the County,
shall be considered to be included in the base bid proposal for work. No addition shall be
added to the Contract Amount because of the service provided by the Contractor in the
purchase of property, materials, et cetera, in the name of the County.

3.5 Contractor acknowledges that the County, during any fiscal year, shall not expend
money, incur any liability, or enter into any agreement which, by its terms, involves the
expenditure of money in excess of the amounts budgeted as available for expenditure
during such fiscal year. Any agreement, verbal or written, made in violation of this
subsection is null and void, and no money may be paid on such agreement. Nothing
herein contained shall prevent the making of agreements for a period exceeding one year,
but any agreement so made shall be executory only for the value of the services to be
rendered or agreed to be paid for in succeeding fiscal years. Accordingly, the County's
performance and obligation to pay under this agreement is contingent upon annual
appropriation.

3.6. Contractor acknowledges that funding for the Services outlined herein is provided



by a grant awarded to County through the State of Florida, Department of Economic
Opportunity (‘DEQ”) pursuant to a Federally Funded Community Development Block
Grant CARES (CDBG-CV) Subgrant Agreement (22CV-S02), and as such, payments due
to Contractor may be dependent and contingent on the County’s receipt of grant
reimbursements from the DEO pursuant to the grant.

Section4. Bonds.

4.1. The Contractor shall provide Performance and Payment Bonds, in the form
prescribed in the Exhibits to the Agreement, in the amount of 100% of the Contract
Amount, the costs of which are to be paid by Contractor. If the Contract is increased by
a Change Order, it shall be the Contractor’s responsibility to ensure that the Performance
and Payment Bonds are amended accordingly, and a copy of the amendment forwarded
to the County. The Performance and Payment Bonds shall be underwritten by a surety
authorized to do business in the State of Florida and otherwise acceptable to the County;
provided, however, the surety shall be rated as "A-" or better as to general policy holders
rating and Class V or higher rating as to financial size category and the amount required
shall not exceed 5% of the reported policy holders surplus, all as reported in the most
current Best Key Rating Guide, published by A.M. Best Company, Inc. of 75 Fulton Street,
New York, New York 10038.

4.2. If the surety for any bond furnished by Contractor is declared bankrupt,
becomes insolvent, its right to do business is terminated in the State of Florida, or it
ceases to meet the requirements imposed by the Contract Documents, the Contractor
shall, within five (5) calendar days thereafter, substitute another bond and surety, both of
which shall be subject to the County's approval.

Section 5.  Contract Time and Liquidated Damages

5.1. Time is of the essence in the performance of the Work under this
Agreement. The "Commencement Date" is established in the Notice to Proceed to be
issued by the County. Written Notice to Proceed is contingent upon and will be done
subsequent to the Contractor fully satisfying the County’s stated insurance and Bond
submittal requirements. The Contractor shall commence the Work within ten (10)
calendar days from the Commencement Date. No Work shall be performed at the Project
site prior to the Commencement Date. Any Work performed by the Contractor prior to
the Commencement Date shall be at the sole risk of the Contractor. The Work shall be
substantially completed within 146 calendar days from the Commencement Date. The
date of substantial completion of the Work (or designated portions thereof) is the date
certified by the Design Professional when construction is sufficiently complete, in
accordance with the Contract Documents, so the County can occupy or utilize the Work
(or designated portions thereof) for the use for which it is intended. The Work shall be
fully completed and ready for final acceptance by the County within 166 calendar days
from the Commencement Date (herein "Contract Time"); however, in no event shall final
completion occur later than August 31, 2026, unless authorized by the County in writing.




5.2. The County and the Contractor recognize that, since time is of the essence
for this Agreement, the County will suffer financial loss if the Work is not substantially
completed within the time specified above, as said time may be adjusted as provided for
herein. Should the Contractor fail to substantially complete the Work within the time
period noted above, the County shall be entitled to assess, as liquidated damages, but
not as a penalty, $1,742.00 for each calendar day thereafter until substantial completion
is achieved. The Project shall be deemed to be substantially completed on the date the
Design Professional issues a Substantial Completion Certificate pursuant to the terms
hereof. The Contractor hereby expressly waives and relinquishes any right which it may
have to seek to characterize the above noted liquidated damages as a penalty, which the
parties agree represents a fair and reasonable estimate of the County's actual damages
at the time of contracting if the Contractor fails to substantially complete the Work in a
timely manner.

5.3.  When any period of time is referenced by days herein, it shall be computed
to exclude the first day and include the last day of such period. If the last day of any such
period falls on a Saturday or Sunday or on a day made a legal holiday by the law of the
applicable jurisdiction, such day shall be omitted from the computation, and the last day
shall become the next succeeding day which is not a Saturday, Sunday or legal holiday.
All days shall mean calendar day and not business day.

Section 6. Intent of Contract Documents

6.1. ltis the intent of the Contract Documents to describe a functionally complete
project (or portion thereof) to be constructed in accordance with the Contract Documents.
Any work, materials or equipment that may reasonably be inferred from the Contract
Documents as being required to produce the intended result shall be supplied whether or
not specifically called for. When words which have a well known technical or trade
meaning are used to describe work, materials or equipment, such words shall be
interpreted in accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association or to the laws or
regulations of any governmental authority having jurisdiction over the Project, whether
such reference be specific or by implication, shall mean the latest standard specification,
manual, code, law or regulation in effect at the time the Work is performed, except as may
be otherwise specifically stated herein.

6.2. If before or during the performance of the Work, Contractor discovers a
conflict, error or discrepancy in the Contract Documents, Contractor immediately shall
report same to Design Professional in writing and before proceeding with the Work
affected thereby shall obtain a written interpretation or clarification from the Design
Professional. If required, a Field Order or Change Order will be issued pursuant to
Section 15 of this Agreement. If the Contractor performs any Construction activity
knowing it involves a recognized error, inconsistency or omission in the Contract
Documents without such notice to the Design Professional and County, the Contractor
shall assume responsibility for such performance and shall share in costs associated with
any corrections. Contractor shall take field measurements and verify field conditions and



shall carefully compare such field measurements and conditions and other information
known to Contractor with the Contract Documents before commencing any portion of the
Work.

6.3. Drawings are intended to show general arrangements, design and extent of
Work and are not intended to serve as shop drawings. Specifications are separated into
divisions for convenience of reference only and shall not be interpreted as establishing
divisions for the Work, trades, subcontracts, or extent of any part of the Work. In the
event of a discrepancy between or among the drawings, specifications or other Contract
Document provisions, Contractor shall be required to comply with the provision which is
the more restrictive or stringent requirement upon the Contractor, as determined by the
Design Professional. Unless otherwise specifically mentioned, all anchors, bolts, screws,
fittings, fillers, hardware, accessories, trim and other parts required in connection with any
portion of the Work to make a complete, serviceable, finished and first quality installation
shall be furnished and installed as part of the Work, whether or not called for by the
Contract Documents.

Section 7.  Investigation and Ultilities

7.1.  Contractor shall have the sole responsibility of satisfying itself concerning
the nature and location of the Work and the general and local conditions, and particularly,
but without limitation, with respect to the following: those affecting transportation, access,
disposal, handling and storage of materials; availability and quality of labor; water, sewer,
and electric power; availability and condition of roads; work area; living facilities; climatic
conditions and seasons; physical conditions at the work-site and the project area as a
whole; topography and ground surface conditions; nature and quantity of the surface
materials to be encountered; subsurface conditions; equipment and facilities needed
preliminary to and during performance of the Work; and all other costs associated with
such performance. The failure of Contractor to acquaint itself with any applicable
conditions shall not relieve Contractor from any of its responsibilities to perform under the
Contract Documents, nor shall it be considered the basis for any claim for additional time
or compensation. '

7.2. Contractor shall locate all existing roadways, railways, drainage facilities
and utility services above, upon, or under the Project site, said roadways, railways,
drainage facilities and utilities (surface and subsurface) being referred to in this
Sub-Section 7.2. as the "Utilities". Contractor shall contact the owners of all Utilities to
determine the necessity for relocating or temporarily interrupting any Utilities during the
construction of the Project. Contractor shall schedule and coordinate its Work around
any such relocation or temporary service interruption. Contractor shall be responsible for
properly shoring, supporting and protecting all Utilities at all times during the course of
the Work. Relocation or shutdown of County facilities must be requested by the.
Contractor in writing a minimum of ten (10) calendar days prior to the proposed Work.
The County shall have the final decision with respect to whether the relocation or
shutdown is required and when the relocation or shutdown of facilities may take place.




The Work may need to be performed at night or on weekends to minimize the interruption
of service or to meet the operational needs of the County's facilities.

Section 8. Schedule

8.1. The Contractor, within ten (10) calendar days after receipt of a Notice of
Award, shall prepare and submit to the County and Design Professional, for their review
and approval, a progress schedule for the Project (herein "Progress Schedule"). The
Progress Schedule shall relate to all Work required by the Contract Documents and shall
provide for expeditious and practicable execution of the Work within the Contract Time.
The Progress Schedule shall indicate the dates for starting and completing the various
stages of the Work.

8.2. The Progress Schedule shall be updated monthly by the Contractor. All
monthly updates to the Progress Schedule shall be subject to the County's and Design
Professional's review and approval. Contractor shall submit the updates to the Progress
Schedule with its monthly Applications for Payment noted below. The County's and the
Design Professional's review and approval of the submitted Progress Schedule updates
shall be a condition precedent to the County's obligation to pay Contractor.

Section 9.  Progress Payments

9.1.  Prior to submitting its first monthly Application for Payment, Contractor shall
submit to the County and the Design Professional, for their review and approval, a
schedule of values based upon the Contract Price, listing the major elements of the Work
and the dollar value for each element. After its approval by the County and Design
Professional, this schedule of values shall be used as the basis for the Contractor's
monthly Applications for Payment. This schedule shall be updated and submitted each
month to the Design Professional along with a completed and notarized copy of the
Application for Payment form. No voluntary acceleration or early completion of the Work
shall modify the time of payments to Contractor as set forth in the approved Schedule of
Values.

9.2. Prior to submitting its first monthly Application for Payment, Contractor shall
submit to the County and the Design Professional a complete list of all its proposed
subcontractors and materialmen, showing the work and materials involved and the dollar
amount of each proposed subcontract and purchase order. The first Application for
Payment shall be submitted no earlier than thirty (30) days after the Commencement
Date.

9.3. If payment is requested on the basis of materials and equipment not
incorporated into the Project, but delivered and suitably stored at the site or at another -
location agreed to by the County in writing, the Application for Payment shall also be
accompanied by a bill of sale, invoice or other documentation warranting that the County
has received the materials and equipment free and clear of all liens, charges, security
interests and encumbrances, together with evidence that the materials and equipment



are covered by appropriate property insurance and other arrangements to protect the
County's interest therein, all of which shall be subject to the County's satisfaction.

9.4. Contractor shall submit two (2) copies of its monthly Application for Payment
to the Design Professional on or before the 25th day of each month for work performed
during the previous month. Invoices received after the 25th day of each month shall be
considered for payment as part of the next month's application. Within ten (10) calendar
days after receipt of each Application for Payment, the Design Professional shall either:

9.4.1 indicate his approval of the requested payment;

9.4.2 indicate his approval of only a portion of the requested payment, stating in
writing his reasons therefore; or

9.4.3 return the Application for Payment to the Contractor indicating, in writing,
the reason for refusing to approve payment and the action necessary to make the
payment request proper.

In the event of a total denial and return of the Application for Payment by the Design
Professional, the Contractor may make the necessary corrections and resubmit the
Application for Payment. The County shall, within thirty (30) calendar days after County
approval of an Application for Payment, pay the Contractor the amounts so approved.
Provided, however, in no event shall the County be obligated to pay any amount greater
than that portion of the-Application for Payment approved by the Design Professional.

9.5. The County shall retain five percent (5%) of the gross amount of each
monthly payment request or five percent (5%) of the portion thereof approved by the
Design Professional for payment, whichever is less. Such sums shall be accumulated and
released to Contractor with final payment.

9.6. Monthly payments to Contractor shall in no way imply or constitute approval
or acceptance of Contractor's work.

9.7. Each Application for Payment shall be accompanied by a Release and
Affidavit, in the form attached to this Agreement, showing that all materials, labor,
equipment and other bills associated with that portion of the Work for which payment is
being requested have been paid in full. The County shall not be required to make payment
until and unless these affidavits are furnished by the Contractor.

9.8. Contractor agrees and understands that funding limitations exist and that
the expenditure of funds must be spread over the duration of the Project at regular
intervals based on the Contract Amount and Progress Schedule. Accordingly, prior to
submitting its first monthly Application for Payment, Contractor shall prepare and submit
for the County's and the Design Professional's review and approval, a detailed Project
Funding Schedule, which shall be updated as necessary and approved by the County to
reflect approved adjustments to the Contract Amount and Contract Time. No voluntary




acceleration or early completion of the Work shall modify the time of payments to
Contractor as set forth in the approved Project Funding Schedule.

Section 10. Payments Withheld

10.1. The Design Professional or the County may decline to approve any
Application for Payment, or portions thereof, because of subsequently discovered
evidence or subsequent inspections. The Design Professional or the County may nullify
the whole or any part of any approval for payment previously issued and the County may
withhold any payments otherwise due Contractor under this Agreement or any other
agreement between the County and Contractor, to such extent as may be necessary in
the County's opinion to protect it from loss because of:

10.1.1 Defective Work not remedied;

10.1.2 Third party claims filed or reasonable evidence indicating probable filing of
such claims;

10.1.3 Failure of Contractor to make payment properly to subcontractors or for
labor, materials or equipment;

10.1.4 Reasonable doubt that the Work can be completed for the unpaid balance
of the Contract Amount;

10.1.5 Reasonable indication that the Work will not be completed within the
Contract Time;

10.1.6 Unsatisfactory prosecution of the Work by the Contractor;
10.1.7 Failure to provide accurate and current "As-Builts"; or

10.1.8 Any other material breach of the Contract Documents. |

10.2. If these conditions in Subsection 10.A are not remedied or removed, the
County may, after three (3) days written notice, rectify the same at Contractor's expense.
The County also may offset against any sums due Contractor the amount of any liquidated
or unliquidated obligations of Contractor to the County, whether relating to or arising out
of this Agreement or any other agreement between Contractor and the County.

Section 11. Final Payment

11.1. The County shall make final payment to Contractor within thirty (30)
calendar days after the Work is finally inspected and accepted by both the County and
the Design Professional in accordance with Section 26.A. herein, provided that Contractor
first, and as an explicit condition precedent to the accrual of Contractor's right to final
payment, shall have furnished the County with a properly executed and notarized copy of



the Release and Affidavit, as well as, a duly executed copy of the Surety's consent to final
payment and such other documentation that may be required by the Contract Documents
and the County. '

11.2. Contractor's acceptance of final payment shall constitute a full waiver of any
and all claims by Contractor against the County arising out of this Agreement or otherwise
relating to the Project, except those previously made in writing and identified by
Contractor as unsettled at the time of the final Application for Payment. Neither the
acceptance of the Work nor payment by the County shall be deemed to be a waiver of
the County's right to enforce any obligations of Contractor hereunder or to the recovery
of damages for defective Work not discovered by the Design Professional or the County
at the time of final inspection.

Section 12. Submittals and Substitutions

12.1. Contractor shall carefully examine the Contract Documents for all
requirements for approval of materials to be submitted such as a schedule of values,
safety manual, shop drawings, data, test results, schedules and samples. Contractor
shall submit all such materials at its own expense and in such form as required by the
Contract Documents in sufficient time to prevent any delay in the delivery of such
materials and the installation thereof. '

12.2. Whenever materials or equipment are specified or described in the Contract
Documents by using the name of a proprietary item or the name of a particular supplier,
the naming of the item is intended to establish the type, function and quality required.
Unless the name is followed by words indicating that no substitution is permitted,
materials or equipment of other suppliers may be accepted by the County if sufficient
information is submitted by Contractor to allow the County to determine that the material
or equipment proposed is equivalent or better than to that named. Requests for review
of substitute items of material and equipment will not be accepted by the County from
anyone other than Contractor and all such requests must be submitted by Contractor to
Design Professional within thirty (30) calendar days after Notice of Award is received by
Contractor.

12.3. If Contractor wishes to furnish or use a substitute item of material or
equipment, Contractor shall make application to the Design Professional for acceptance
thereof, certifying that the proposed substitute shall perform adequately the functions and
achieve the results called for by the general design, be similar and of equal substance to
that specified and be suited to the same use as that specified. The application shall state
that the evaluation and acceptance of the proposed substitute will not prejudice
Contractor's achievement of substantial completion on time, whether or not acceptance
of the substitute for use in the Work will require a change in any of the Contract
Documents (or in the provisions of any other direct contract with the County for the
Project) to adapt the design to the proposed substitute and whether or not incorporation
or use of the substitute in connection with the Work is subject to payment of any license
fee or royalty. All variations of the proposed substitute from that specified will be identified




in the application and available maintenance, repair and replacement service shall be
indicated. The application also shall contain an itemized estimate of all costs that will
result, directly or indirectly, from acceptance of such substitute, including costs for
redesign and claims of other contractors affected by the resulting change, all of which
shall be considered by the Design Professional in evaluating the proposed substitute.
The Design Professional may require Contractor to furnish at Contractor's expense
additional data about the proposed substitute.

12.4. If a specific means, method, technique, sequence or procedure of
construction is indicated in or required by the Contract Documents, Contractor may
furnish or utilize a substitute means, method, sequence, technique or, procedure of
construction acceptable to the Design Professional, if Contractor submits sufficient
information to allow the Design Professional to determine that the substitute proposed is
equivalent to that indicated or required by the Contract Documents. The procedures for
submission to and review by the Design Professional shall be the same as those provided
herein for substitute materials and equipment.

12.5. The Design Professional shall be allowed a reasonable time within which to
evaluate each proposed substitute. The Design Professional shall be the sole judge of
acceptability, and no substitute will be ordered, installed or utilized without the Design
Professional's and the County's prior written acceptance which shall be evidenced by
either a Change Order or an approved Shop Drawing. The County may require
Contractor to furnish at Contractor's expense a special performance guarantee or other
surety with respect to any substitute. The Design Professional will record time required
by the Design Professional and the Design Professional's consultants in evaluating
substitutions proposed by Contractor and making changes in the Contract Documents
occasioned thereby. Whether or not the County accepts a proposed substitute,
Contractor shall reimburse the County for the charges of the Design Professional and the
Design Professional's consultants for evaluating each proposed substitute, or such
charges may be deducted from an application for payment, at the County’s sole
discretion.

Section 13. Daily Reports, As-Builts and Meetings

13.1. Unless waived in writing by the County, Contractor shall complete and
submit to Design Professional on a weekly basis a daily log of the Contractor's work for
the preceding week in a format approved by the Design Professional and the County.
The daily log shall document all activities of Contractor at the Project site including, but
not limited to, the following: ‘

13.1.1. Weather conditions showing the high and low temperatures during
) work hours, the amount of precipitation received on the Project site,
and any other weather conditions which adversely affect the Work;

13.1.2. Soil conditions which adversely affect the Work;



13.1.3. The hours of operation by Contractor's and subcontractor's
personnel;

13.1.4. The number of Contractor's and subcontractor's personnel present
and working at the Project site, by subcontract and trade;

13.1.5. All equipment present at the Project site, description of equipment
uses and designation of time equipment was used (specifically
indicating any down time);

13.1.6. Description of Work being performed at the Project site;
13.1.7. Any unusual or special occurrences at the Project site;
13.1.8. Materials received at the Project site;

13.1.9. A list of all visitors to the Project site; and

13.1.10 Any problems that might impact either the cost or quality of the Work
: or the time of performance.

The daily log shall not constitute nor take the place of any notice required to be given by
Contractor to the County or Design Professional pursuant to the Contract Documents. -

13.2. Contractor shall maintain in a safe place at the Project site one record copy
of the Contract Documents, including, but not limited to, all drawings, specifications,
addenda, amendments, Change Orders, Work Directive Changes and Field Orders, as
well as all written interpretations and clarifications issued by the Design Professional, in
good order and annotated to show all changes made during construction. The annotated
drawings shall be continuously updated by the Contractor throughout the prosecution of
the Work to accurately reflect all field changes that are made to adapt the Work to field
conditions, changes resulting from Change Orders, Work Directive Changes and Field
Orders, and all concealed and buried installations of piping, conduit and utility services.
All buried and concealed items, both inside and outside the Project site, shall be
accurately located on the annotated drawings as to depth and in relationship to not less
than two (2) permanent features (e.g. interior or exterior wall faces). The annotated
drawings shall be clean, and all changes, corrections and dimensions shall be given in a
neat and legible manner in a contrasting color. The "As-Built" record documents, together
with all approved samples and a counterpart of all approved shop drawings shall be
available to Design Professional for reference. Current and accurate “As-Built” record
documents shall be submitted with each Application for Payment. Failure to provide
current and accurate “As-Built” record drawings shall be reason for rejecting the
Application for Payment. Upon completion of the Work and as a condition precedent to
Contractor's entittement to final payment, these "As-Built" record documents, samples
and shop drawings shall be delivered to Design Professional by Contractor for the County.




13.3. The Contractor shall submit to the Design Professional one complete set of
all recorded changes made during Construction entitled "As-Built" and dated. Submittals
- shall be made in accordance with the above and shall be submitted at the time of
Substantial Completion.

13.4. Certified “as-built” information, which the Contractor must show on marked-
up copies of the design drawings, prints, and other materials as specified above, shall
include both authorized and unauthorized changes and any modifications to material
types from that specified in the bid plans and Specifications. As a prerequisite to any
payments, the Contractor shall make available to the Design Professional all “as-built”
information pertinent to the design drawings each month prior to his submission of a
monthly application for payment. The Contractor shall also obtain “as-built” cross-sections
of the roadway, ditches, channels, and other drainage ways as shown in the Contract
Documents at intervals not to exceed 100 ft. The Contractor shall set benchmarks on or
within 100 ft. of each control structure constructed as part of the Project. A complete
description including elevation and location of each control structure benchmark shall be
provided to the Design Professional as part of the “as-built” information. The elevation
shall be clearly and permanently indicated on each benchmark.

13.5. . “As-built” dimensions and elevations shall be obtained by a Professional
Land Surveyor registered in the State of Florida pursuant to Chapter 472, Florida
Statutes. The “as-built” drawings shall be signed and sealed by the Contractor's
Professional Land Surveyor in accordance with Section 472.025, Florida Statutes.

13.6. All pertinent surveyors’ field survey notes containing the “as-built” data shall
be sealed and submitted to the Design Professional for review and acceptance prior to
authorization of the final payment.

13.7. “As-built” data shall be secured, and the accuracy of measurements shall
be 0.01 ft.

13.8. All sub-surface improvements considered part of the Work as shown in the
Contract Documents shall be “as-built” by the Contractor prior to backfilling.

13.9. Contractor shall keep all records and supporting documentation which
concern or relate to the Work hereunder for a minimum of five (5) years from the date of
termination of this Agreement or the date the Project is completed, whichever is later.
The County, or any duly authorized agents or representatives of the County, shall have
the right to audit, inspect and copy all such records and documentation as often as they
deem necessary during the period of this Agreement and during the five (5) year period
noted above; provided, however, such activity shall be conducted only during normal
business hours.

13.10. In addition to other requirements provided herein, Contractor shall comply
with public records laws embodied in chapter 119, Florida Statutes, and specifically shall:

13.10.1. Keep and maintain public records required by the Counity in order to



perform the Scope of Services identified herein.

13.10.2. Upon request from the County provide the County with any
requested public records or allow the requested records to be inspected or copied within
a reasonable time by the County.

13.10.3. Ensure that public records that are exempt or confidential and
exempt from public records disclosure requirements are not disclosed except as
authorized by law for the duration of the Agreement term and thereafter if the Contractor
does not transfer all records to the County.

13.10.4. Transfer, at no cost, to County all public records in possession of the
Contractor upon termination of this Agreement and destroy any duplicate public records
that are exempt or confidential and exempt from public records disclosure requirements.
All records stored electronically must be provided to the County, upon request from the
County, in a format that is compatible with the information technology systems of the
County. If the Contractor keeps and maintains public records upon the conclusion of this
Agreement, the Contractor shall meet all applicable requirements for retaining public
records that would apply to the County.

13.11. If Contractor does not comply with a public records request, the County shall
treat that omission as breach of this Agreement and enforce the contract provisions
accordingly. Additionally, if the Contractor fails to provide records when requested, the
Contractor may be subject to penalties under section 119.10, Florida Statutes and -
reasonable costs of enforcement, including attorney fees.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO
THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT 863-993-4800, S.ALTMAN@DESOTOBOCC.COM, 201 E. OAK
STREET, ARCADIA, FLORIDA 34266.

Section 14. Contract Time and Extensions

14.1. Contractor shall diligently pursue the completion of the Work and coordinate
the Work being done on the Project by its subcontractors and materialmen, as well as
coordinating its Work with all work of others at the Project Site, so that its Work or the
work of others shall not be delayed or impaired by any act or omission by Contractor.
Contractor shall be solely responsible for all construction means, methods, techniques,
sequences, and procedures, as well as coordination of all portions of the Work under the
Contract Documents, and the coordination of the County's suppliers and contractors as
set forth in Section 17.2. herein.




14.2. Should Contractor be obstructed or delayed in the prosecution of or
completion of the Work as a result of unforeseeable causes beyond the control of
Contractor, and not due to its fault or neglect, including but not restricted to acts of God
or of the public enemy, acts of government, fires, floods, epidemics, quarantine
regulation, strikes or lockouts, Contractor shall notify the County in writing within
forty-eight (48) hours after the commencement of such delay, stating the cause or causes
thereof, or be deemed to have waived any right which Contractor may have had to request
a time extension.

14.3. No interruption, interference, inefficiency, suspension or delay in the
commencement or progress of the Work from any cause whatever, including those for
which the County may be responsible, in whole or in part, shall relieve Contractor of his
duty to perform or give rise to any right to damages or additional compensation from the
County. Contractor expressly acknowledges and agrees that it shall receive no damages
for delay. Contractor's sole remedy, if any, against the County will be the right to seek an
extension to the Contract Time; provided, however, the granting of any such time
extension shall not be a condition precedent to the aforementioned "No Damage For
Delay" provision. This paragraph shall expressly apply to claims for early completion, as
well as to claims based on late completion.

Section 15. Changes in the Work

15.1. The County shall have the right at any time during the progress of the Work
to increase or decrease the Work. Promptly after being notified of a change, Contractor
shall submit an itemized estimate of any cost or time increases or savings it foresees as
a result of the change. Except in an emergency endangering life or property, or as
expressly set forth herein, no addition or changes to the Work shall be made except upon
written order of the County, and the County shall not be liable to the Contractor for any
increased compensation without such written order. No officer, employee or agent of the
County is authorized to direct any extra or changed work orally.

15.2. A Change Order, in the form attached to this Agreement, Exhibit H, shall be
issued and executed promptly after an agreement is reached between Contractor and the
County concerning the requested changes. Contractor shall promptly perform changes
authorized by duly executed Change Orders. The Contract Amount and Contract Time
shall be adjusted in the Change Order in the manner as the County and Contractor shall
mutually agree.

15.3. If the County and Contractor are unable to agree on a Change Order for the
requested change, Contractor shall, nevertheless, promptly perform the change as
directed by the County in a written Work Directive Change. In that event, the Contract
Amount and Contract Time shall be adjusted as directed by the County. If Contractor
disagrees with the County's adjustment determination, Contractor must make a claim
pursuant to Section 16 of this Agreement or else be deemed to have waived any claim
on this matter it might otherwise have had.



15.4. In the event a requested change results in an increase to the Contract
Amount, the amount of the increase shall be limited to the Contractor's reasonable direct
labor and material costs and reasonable actual equipment costs as a result of the change
(including allowance for labor burden costs) plus a maximum ten percent (10%) markup
for all overhead and profit. However, where the Work involved is covered by unit prices
contained in the Contract Documents or subsequently agreed upon, those unit prices
shall be applied to the quantities of the items involved. In the event such change Work is
performed by a Subcontractor, a maximum ten percent (10%) markup for all overhead
and profit for all Subcontractors' and sub-subcontractors' direct labor and material costs
and actual equipment costs shall be permitted, with a maximum five percent (5%) markup
thereon by the Contractor for all of its overhead and profit, for a total maximum markup
of fifteen percent (15%). All compensation due Contractor and any Subcontractor or
sub-subcontractor for field and home office overhead is included in the markups noted
above.

15.5. The County shall have the right to conduct an audit of Contractor's books
and records to verify the accuracy of the Contractor's claim with respect to Contractor's
costs associated with any Change Order.

15.6. The Design Professional shall have authority to order minor changes in the
Work not involving an adjustment to the Contract Amount or an extension to the Contract
Time and not inconsistent with the intent of the Contract Documents. Such changes may
be affected by Field Order or by other written order. Such changes shall be binding on
the Contractor.

Section 16. Claims and Disputes

16.1. A Claim is a demand or assertion by one of the parties seeking an
adjustment or interpretation of the terms of the Contract Documents, payment of money,
extension of time or other relief with respect to the terms of the Contract Documents. The
term "Claim" also includes other disputes and matters in question between the County
and Contractor arising out of or relating to the Contract Documents. The responS|b|I|ty to
substantiate a Claim shall rest with the party making the Claim.

16.2. Claims by the Contractor shall be made in writing to the County and Design
Professional within forty-eight (48) hours after the first day of the event giving rise to such
Claim or else the Contractor shall be deemed to have waived the Claim. Written
supporting data shall be submitted to the County and Design Professional within fifteen
(15) calendar days after the occurrence of the event, unless the County grants additional
time in writing, or else the Contractor shall be deemed to have waived the Claim. All
claims shall be priced in accordance with the provisions of Subsection 15.4.

16.3. Any dispute, action or proceeding arising out of or related to this Agreement
shall be exclusively commenced in the state courts of DeSoto County, Florida, or where
proper subject matter jurisdiction exists, in the United States District Court for the Middle
District of Florida. Each party irrevocably submits and waives any objections to the




exclusive personal jurisdiction and venue of such courts, including any objection based
on forum non conveniens, and forsakes any other jurisdiction which either party may claim
by virtue of its residency or other jurisdictional device.

16.4. This Agreement and the rights and obligations of the parties shall be
governed by the laws of the State of Florida without regard to its conflict of laws principles.

16.5. The Contractor shall proceed diligently with its performance as directed by
the County, regardless of any pending Claim, action, suit or administrative proceeding,
unless otherwise agreed to by the County in writing. The County shall continue to make
payments in accordance with the Contract Documents during the pendency of any Claim.

Section 17. Other Work

17.1. The County may perform other work related to the Project at the site by the
County's own forces, have other work performed by utility owners or let other direct
contracts. If the fact that such other work is to be performed is not noted in the Contract
Documents, written notice thereof will be given to Contractor prior to starting any such
other work. If Contractor believes that such performance will involve additional expense
to Contractor or require additional time, Contractor shall send written notice of that fact to
the County and Design Professional within forty-eight (48) hours of being notified of the
other work. If the Contractor fails to send the above required forty-eight (48) hour notice,
the Contractor will be deemed to have waived any rights it otherwise may have had to
seek an extension to the Contract Time or adjustment to the Contract Amount.

17.2. Contractor shall afford each utility owner and other contractor who is a party
to such a direct contract (or the County, if the County is performing the additional work
with the County's employees) proper and safe access to the site and a reasonable
opportunity for the introduction and storage of materials and equipment and the execution
of such work and shall properly connect and coordinate its Work with theirs. Contractor
shall do all cutting, fitting and patching of the Work that may be required to make its
several parts come together properly and integrate with such other work. Contractor shall
not endanger any work of others by cutting, excavating or otherwise altering their work
and will only cut or alter their work with the written consent of the Design Professional
and the others whose work will be affected. The duties and responsibilities of Contractor
under this paragraph are for the benefit of such utility owners and other Contractors to
the extent that there are comparable provisions for the benefit of Contractor in said direct
contracts between the County and such utility owners and other contractors.

17.3. If any part of Contractor's Work depends for proper execution or results
upon the work of any other contractor or utility owner (or the COUNTY), Contractor shall
inspect and promptly report to Design Professional in writing any delays, defects or
deficiencies in such work that render it unavailable or unsuitable for such proper execution
and results. Contractor's failure to report will constitute an acceptance of the other work
as fit and proper for integration with Contractor's Work.



Section 18. E-Verify

18.1. As a condition precedent to entering into this Agreement and in compliance
with Section 448.095, Fla. Stat., Contractor and its subcontractors shall, register with and
use the E-Verify system to verify work authorization status of all employees hired after
January 1, 2021.

18.2. Contractor shall require each of its subcontractors to provide Contractor
with an affidavit stating that the subcontractor does not employ, contract with, or
subcontract with an unauthorized alien. Contractor shall maintain a copy of the
subcontractor’s affidavit as part of and pursuant to the records retention requirements of
this Agreement.

18.3. The County, Contractor, or any subcontractor who has a good faith belief
that a person or entity with which it is contracting has knowingly violated Section
448.09(1), Fla. Stat. or the provisions of this section shall terminate the contract with the
person or entity.

18.4. The County, upon good faith belief that a subcontractor knowingly violated
the provisions of this section, but Contractor otherwise complied, shall promptly notify
Contractor and Contractor shall immediately terminate the contract with the
subcontractor.

18.5. A contract terminated under the provisions of this section is not a breach of
contract and may not be considered such. Any contract termination under the provisions
of this section may be challenged pursuant to Section 448.095(2)(d), Fla. Stat. Contractor
acknowledges that upon termination of this Agreement by the County for a violation of
this section by Contractor, Contractor may not be awarded a public contract for at least
one (1) year. Contractor further acknowledges that Contractor is liable for any costs
incurred by the County as a result of termination of any contract for a violation of this
section.

18.6. Contractor or subcontractor shall insert in any subcontracts the clauses set
forth in this section, including this subsection, requiring the subcontractors to include
these clauses in any lower tier subcontracts. Contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in
this section. : :

Section 19. Indemnification and Insurance

19.1. The Contractor agrees, to the fullest extent permitted by law, to defend,
indemnify and hold harmless the County, its agents, representatives, officers, directors,
officials and employees from and against claims, damages, losses and expenses
(including but not limited to attorney’s fees, court costs and costs of appellate
proceedings) relating to, arising out of or resulting from the Contractor’'s negligent acts,
errors, mistakes or omissions relating to Contractor’s performance pursuant to this




Agreement. The Contractor’s duty to defend, hold harmless and indemnify the County its
agents, representatives, officers, directors, officials and employees shall arise in
connection with any claim, damage, loss or expense that is attributable to bodily injury;
sickness; disease; death; or injury to impairment, or destruction of tangible property
including loss of use resulting therefrom, caused by any negligent acts, errors, mistakes
or omissions related to the performance of this Agreement including any person for whose
acts, errors, mistakes or omissions the Contractor may be legally liable.

19.2. The waiver by a party of any breach or default in performance shall not be
deemed to constitute a waiver of any other or succeeding breach or default. The failure
of the County to enforce any of the provisions hereof shall not be construed to be a
waiver of the right of the County thereafter to enforce such provisions. The foregoing
indemnification shall the same be construed to constitute agreement by Contractor to
indemnify the County for the negligent acts or omissions of the County, its officers,
agents, or employees, or third parties.

19.3. Contractor agrees to, at the option of the County, pay the cost of defense,
the County and its representative from any and all claims, losses, penalties, demands,
judgments, and costs of suit, including attorneys' fees and paralegals' fees, for any
expense, damage or liability incurred by any of them, whether for personal injury, property
damage, direct or consequential damages, or economic loss, arising directly or indirectly
on account of or in connection with the Work done by Contractor under this Agreement
or by any person, firm or corporation to whom any portion of the Work is subcontracted
by Contractor or resulting from the use by Contractor, or by any one for whom Contractor
is legally liable, of any materials, tools, machinery or other property of the County. This
provision is intended to apply even if the injury or damage is caused in whole or in part
by any act, omission or default of the County or Design Professional or their consultants,
agents, officers and employees. The County and Contractor agree the first $100.00 of
the Contract Amount paid by the County to Contractor shall be given as separate
consideration for this indemnification, and any other indemnification of the County by
Contractor provided for within the Contract Documents, the sufficiency of such separate
consideration being acknowledged by Contractor by Contractor's execution of the
Agreement.

19.4. Contractor shall obtain and carry, at all times during its performance under
the Contract Documents, .insurance of the types and in the amounts set forth in the
Insurance Requirements attached to this Agreement, Exhibit F. All insurance policies
shall be from responsible companies duly authorized to do business in the State of Florida
and/or responsible risk retention group insurance companies which are registered with
the State of Florida. Within fifteen (15) calendar days after Notice of Award is received
by Contractor, Contractor shall provide the County with properly executed Certificates of
Insurance to evidence Contractor's compliance with the insurance requirements of the
Contract Documents. Said Certificates of Insurance shall be on forms approved by the
County. The Certificates of Insurance shall be personally, manually signed by the
authorized representatives of the insurance company/companies shown on the
Certificates of Insurance, with proof that they are authorized representatives thereof. In



addition, certified, true and exact copies of all insurance policies required hereunder shall
be provided to the County, on a timely basis, when requested by the County.

19.5. The Certificates of Insurance and required insurance policies shall contain
provisions that thirty (30) days prior written notice by registered or certified mail shall be
given the County of any cancellation, intent not to renew, or reduction in the policies or
coverages, except in the application of the aggregate limits provisions. In the event of a
reduction in the aggregate limit of any policy, Contractor shall immediately take steps to
have the aggregate limit reinstated to the full extent permitted under such policy.

19.6. Allinsurance coverages of the Contractor shall be primary to any insurance
or self insurance program carried by the County applicable to this Project. The
acceptance by the County of any Certificate of Insurance does not constitute approval or
agreement by the County that the insurance requirements have been satisfied or that the
insurance policy shown on the Certificate of Insurance is in compliance with the
requirements of the Contract Documents. No work shall commence at the Project site
unless and until the required Certificates of Insurance are received by the County.

19.7. The Contractor will be fully responsible for all acts and omissions of his
subcontractors and of persons directly or indirectly employed by them and of persons for
whose acts they may be liable to the same extent that they are employed by him. Nothing
in the Contract Documents shall create any contractual relationship between any
subcontractor and the County. The County may, upon request, furnish to any
subcontractor, to the extent practicable, evidence of amounts paid to the Contractor on
account of specific Work done.

19.8. Contractor shall require each of its subcontractors to procure and maintain,
until the completion of the subcontractor's work, insurance of the types and to the limits
specified in the Insurance Requirements attached to this Agreement, unless such
insurance requirements for the subcontractor is expressly waived in writing by the County.
All liability insurance policies, other than professional liability, worker's compensation,
employer's liability and business auto liability policies, obtained by Contractor to meet the
requirements of the Contract Documents shall name the County and Design Professional
as additional insureds and shall contain severability of interest provisions. If any
insurance provided pursuant to the Contract Documents expires prior to the completion
of the Work, renewal Certificates of Insurance and, if requested by the County, certified,
true copies of the renewal policies, shall be furnished by Contractor within thirty (30) days
prior to the date of expiration.

19.9. Should at any time the Contractor fail to maintain the insurance coverages
required herein, the County may terminate the Agreement or at its sole discretion shall
be authorized to purchase such coverages and charge the Contractor for such coverages
purchased. The County shall be under no obligation to purchase such insurance, nor
shall it be responsible for the coverages purchased or the insurance company or
companies used. The decision of the County to purchase such insurance coverages shall
in no way be construed to be a waiver of any of its rights under the Contract Documents.
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19.10. Contractor shall submit to Design Professional a copy of all accident reports
arising out of any injuries to its employees or those of any firm or individual to whom it
may have subcontracted a portion of the Work, or any personal injuries or property
damages arising or alleged to have arisen on account of any work by Contractor unde
the Contract Documents. ‘

Section 20. Compliance with Laws

Contractor agrees to comply, at its own expense, with all federal, state and local
laws, codes, statutes, ordinances, rules, regulations and requirements applicable to the
Project, including but not limited to those dealing with taxation, worker's compensation,
equal employment and safety. If Contractor observes that the Contract Documents are at
variance therewith, it shall promptly notify the County and Design Professional in writing.

Section 21. Cleanup and Protections

21.1. Contractor agrees to keep the Project site clean at all times of debris,
rubbish and waste materials arising out of the Work. At the completion of the Work,
Contractor shall remove all debris, rubbish and waste materials from and about the
Project site, as well as all tools, appliances, construction equipment and machinery and
surplus materials, and shall leave the Project site clean and ready for occupancy by the
County.

21.2. Any existing surface or subsurface improvements, including, but not limited
to, pavements, curbs, sidewalks, pipes, utilities, footings, structures, trees and shrubbery,
not indicated in the Contract Documents to be removed or altered, shall be protected by
Contractor from damage during the prosecution of the Work. Any such improvements so
damaged shall be restored by Contractor to the condition equal to that existing at the time
of Contractor's commencement of the Work, and the Contractor shall bear the cost of any
such restorations.

21.3. If the Contractor fails to clean up as provided in the Contract Documents,
the County may do so, and the cost thereof shall be deducted from the final payment due
the Contractor.

Section 22. Assignment

Contractor shall not assign this Agreement or any part thereof, without the prior
consent in writing of the County. If Contractor does, with approval, assign this Agreement
or any part thereof, it shall require that its assignee be bound to it and to assume toward
Contractor all of the obligations and responsibilities that Contractor has assumed toward
the County.

Section 23. Permits, Licenses and Taxes



23.1. Pursuant to Section 218.80, F.S., the County will pay for all County permits
and fees, including license fees, permit fees, impact fees or inspection fees applicable to
the work. Contractor is not responsible for paying for permits issued by the County
wherein the work is to be performed but is responsible for acquiring all permits. The
County may require the Contractor to deliver internal budget transfer documents to
applicable County agencies when the Contractor is acquiring permits.

23.2. All permits, fees and licenses necessary for the prosecution of the Work
which are not issued by the County shall be acquired and paid for by the Contractor. The
Contractor and his sureties, together with his officers, agents, and employees, shall
protect and hold the County harmless against any and all demands made for such fees
or claims brought or made by holder of any invention or patent.

23.3. The Contractor shall be fully responsible for the execution and adherence
to all directives, instructions, conditions, special conditions, and limiting conditions
contained in permits specifically issued for the Work and which pertain to or affect the
construction phase of this project and shall be solely responsible for issuance of any
Notices required thereby.

Section 24. Termination for Default

24.1. Contractor shall be considered in material default of the Agreement and
such default shall be considered cause for the County to terminate the Agreement, in
whole or in part, as further set forth in this Section, if Contractor: (1) fails to begin the
Work under the Contract Documents within the time specified herein; or (2) fails to
properly and timely perform the Work as directed by the County or the Design
Professional or as provided for in the approved Progress Schedule; or (3) performs the
Work unsuitably or neglects or refuses to remove materials or to correct or replace such
Work as may be rejected as unacceptable or unsuitable; or (4) discontinues the
prosecution of the Work; or (5) fails to resume Work which has been suspended within a
reasonable time after being notified to do so; or (6) becomes insolvent or is declared
bankrupt, or commits any act of bankruptcy; or (7) allows any final judgment to stand
against it unsatisfied for more than ten (10) days; or (8) makes an assignment for the
benefit of creditors; or (9) fails to obey any applicable codes, laws, ordinances, rules or
‘regulations with respect to the Work; or (10) materially breaches any other provision of
the Contract Documents.

24.2. The County shall notify Contractor in writing of Contractor's default(s). If
the County determines that Contractor has not remedied and cured the default(s) within
seven (7) calendar days following receipt by Contractor of said written notice, then the
County, at its option, without releasing or waiving its rights and remedies against the
Contractor's sureties and without prejudice to any other right or remedy it may be entitled
to hereunder or by law, may terminate Contractor's right to proceed under the Agreement,
in whole or in part, and take possession of all or any portion of the Work and any materials,
tools, equipment, and appliances of Contractor, take assignments of any of Contractor's
subcontracts and purchase orders, and complete all or any portion of Contractor's Work




by whatever means, method or agency which the County, in its sole discretion, may
choose.

24.3. If the County deems any of the foregoing remedies necessary, Contractor
agrees that it shall not be entitled to receive any further payments hereunder until after
the Project is completed. All monies expended and all of the costs, losses, damages and
extra expenses, including all management, administrative and other overhead and other
direct and indirect expenses (including Design Professional and attorneys' fees) or
damages incurred by the County incident to such completion, shall be deducted from the
Contract Amount, and if such expenditures exceed the unpaid balance of the Contract
Amount, Contractor agrees to pay promptly to the County on demand the full amount of
such excess, including costs of collection, attorney's fees (including appeals) and interest -
thereon at the maximum legal rate of interest until paid. [f the unpaid balance of the
Contract Amount exceeds all such costs, expenditures and damages incurred by the
County to complete the Work, such excess shall be paid to the Contractor. The amount
to be paid to the Contractor or the County, as the case may be, shall be approved by the
Design Professional, upon application, and this obligation for payment shall survive
termination of the Agreement.

24.4. The liability of Contractor hereunder shall extend to and include the full
amount of any and all sums paid, expenses and losses incurred, damages sustained, and
obligations assumed by the County in good faith under the belief that such payments or
assumptions were necessary or required, in completing the Work and providing labor,
materials, equipment, supplies, and other items therefore or re-letting the Work, and in
settlement, discharge or compromise of any claims, demands, suits, and judgments
pertaining to or arising out of the Work hereunder.

24.5. If, after notice of termination of Contractor's right to proceed pursuant to this
Section, it is determined for any reason that Contractor was not in default, or that its
default was excusable, or that the County is - not entitled to the remedies against
Contractor provided herein, then Contractor's remedies against the County shall be the
same as and limited to those afforded Contractor under Section 25 below.

Section 25. Termination for Convenience and Right of Suspension

25.1. The County shall have the right to terminate this Agreement without cause
upon seven (7) calendar days written notice to Contractor. In the event of such
termination for convenience, Contractor's recovery against the County shall be limited to
that portion of the Contract Amount earned through the date of termination, together with
any retainage withheld and reasonable termination expenses incurred, but Contractor
shall not be entitled to any other or further recovery against the County, including, but not
limited to, damages or any anticipated profit on portions of the Work not performed.

25.2. The County shall have the right to suspend all or any portions of the Work
upon giving Contractor not less than two (2) calendar days' prior written notice of such
suspension. If all or any portion of the Work is so suspended, Contractor's sole and .



exclusive remedy shall be to seek an extension of time to its schedule in accordance with
the procedures set forth in the Contract Documents. In no event shall the Contractor be
entitled to any additional compensation or damages. Provided, however, if the ordered
suspension exceeds six (6) months, the Contractor shall have the right to terminate the
Agreement with respect to that portion of the Work which is subject to the ordered
suspension.

Section 26. Completion

26.1. When the entire Work (or any portion thereof designated in writing by the
County) is ready for its intended use, Contractor shall notify the County and Design
Professional in writing that the entire Work (or such designated portion) is substantially
complete and request that Design Professional issue a Certificate of Substantial
Completion (or Certificate of Partial Substantial Completion). Within a reasonable time
thereafter, the County, Contractor and Design Professional shall make an inspection of
the Work (or designated portion thereof) to determine the status of completion. If the
County and Design Professional do not consider the Work (or designated portion)
substantially complete, Design Professional shall notify Contractor in writing giving the
reasons therefor. If the County and Design Professional consider the Work (or
designated portion) substantially complete, Design Professional shall prepare and deliver
to Contractor a Certificate of Substantial Completion (or Certificate of Partial Substantial
Completion) which shall fix the date of Substantial Completion for the entire Work (or
designated portion thereof) and include a tentative punchlist of items to be completed or
corrected by Contractor before final payment. The County shall have the right to exclude
Contractor from the Work and Project site (or designated portion thereof) after the date
of Substantial Completion, but the County shall allow Contractor reasonable access to
complete or correct items on the tentative punch list. The risk of loss for the Project and
the Work performed thereon shall not pass to the County until the Certificate of
Substantial Completion (or Partial Substantial Completion) is approved by the Design
Professional. : :

26.2. Within fourteen (14) calendar days of receipt of written certification by
Contractor that the Work is completed in accordance with the Contract Documents and is
ready for final inspection and acceptance and upon receipt of a final Application for
Payment, Design Professional will make such inspection and, if he finds the Work
acceptable and fully performed under the Contract Documents, he shall promptly issue a
final Certificate for Payment, recommending that, on the basis of his observations and
inspections, and the Contractor's certification that the Work has been completed in
accordance with the terms and conditions of the Contract Documents, that the entire
balance found to be due Contractor is due and payable. Neither the final payment nor
the retainage shall become due and payable until Contractor submits: (1) the Release
and Affidavit in the form attached, (2) consent of surety to final payment, (3) all required
As-Builts, shop drawings and other submittals; and (4) if required by the County, other
data establishing payment or satisfaction of all obligations, such as receipts, releases and
waivers of liens, arising out of the Contract Documents, to the extent and in such form as
may be designated by the County. The County reserves the right to inspect the Work




and make an independent determination as to the Work's acceptability, even though the
Design Professional may have issued his recommendations. Unless and until the County
is completely satisfied, neither the final payment nor the retainage shall become due and
payable.

26.3. Prior to final payment, the Design Professional may request the Contractor
to permit the use of a specified part of the Project which the County believes it may use
without significant interference with construction of the other parts of the Project. If the
Contractor agrees, he will certify to the Design Professional that said part of the Project
is Substantially Complete and request the Design Professional to issue a Certificate of
Substantial Completion for that part of the Project. Within fourteen (14) calendar days
thereafter, the Design Professional and the Contractor will make an inspection of that part
of the Project to determine its status of completion. If the County considers that part of
the Project to be Substantially Complete, the Design Professional will deliver to the
Contractor a certificate to that effect, fixing the date of Substantial Completion as to that
part of the Project, and listing the punch list of items to be completed or corrected before
final payment and fixing the responsibility between the County and the Contractor for
maintenance, heat and utilities as to that part of the Project. The County shall have the
right to exclude the Contractor from any part of the Project, which is so certified to be
Substantially Complete, but the County will allow the Contractor reasonable access to
complete or correct items on the punch list.

Section 27. Warranty

27.1. Contractor shall obtain and assign to the County all express warranties
given to Contractor or any subcontractors by any materialmen supplying materials,
equipment or fixtures to be incorporated into the Project.

27.2. Contractor warrants to the County that any materials and equipment
furnished under the Contract Documents shall be new unless otherwise specified, and
that all Work shall be of good quality, free from all defects and in conformance with the
Contract Documents. Contractor further warrants to the County that all materials and
equipment furnished under the Contract Documents shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the instructions of
the applicable manufacturers, fabricators, suppliers or processors except as otherwise
provided for in the Contract Documents. If, within one (1) year after final completion, any
Work is found to be defective or not in conformance with the Contract Documents,
Contractor shall correct it promptly after receipt of written notice from the County.
Contractor shall also be responsible for and pay for replacement or repair of adjacent
materials or Work which may be damaged as a result of such replacement or repair.
These warranties are in addition to those implied warranties to which the County is entitled
as a matter of law.

27.3. The Contractor warrants and guarantees that title to all Work, materials and
equipment covered by an application for progress payment, whether incorporated in the
Project or not, will be passed to the County prior to the next application for progress



payment, free and clear of all liens, claims, security interest and encumbrances; and that
no Work, materials or equipment covered by an Application for Payment will have been
acquired by the Contractor or by any other person performing the Work at the site or
furnishing materials and equipment for the Project subject to an agreement under which
an interest therein or encumbrance thereon is retained by the seller or otherwise imposed
by the Contractor or such other person.

Section 28. Tests and Inspections.

28.1. The County, Design Professional, their respective representatives, agents
and employees, and governmental agencies with jurisdiction over the Project shall have
access at all times to the Work, whether the Work is being performed on or off of the
Project site, for their observation, inspection and testing. Contractor shall provide proper,
safe conditions for such access. Contractor shall provide Design Professional with timely
notice of readiness of the Work for all required inspections, tests or approvals.

28.2. If the Contract Documents or any codes, laws, ordinances, rules or
regulations of any public authority having jurisdiction over the Project requires any portion
of the Work to be specifically inspected, tested or approved, Contractor shall assume full
responsibility therefore, pay all costs in connection therewith and furnish Design
Professional the required certificates of inspection, testing or approval. When any portion
of the Work subject to inspection is ready for such, the Contractor shall provide the Design
Professional forty-eight (48) hours’ notice prior to the inspection. All inspections, tests or
approvals shall be performed in a manner and by organizations acceptable to the Design
Professional and the County.

28.3. If any Work that is to be inspected, tested or approved is covered without
written concurrence from the Design Professional, such work must, if requested by
Design Professional, be uncovered for observation. Such uncovering shall be at
Contractor's expense unless Contractor has given Design Professional timely notice of
Contractor's intention to cover the same and Design Professional has not acted with
reasonable promptness to respond to such notice. If any Work is covered contrary to
written directions from Design Professional, such Work must, if requested by Design
Professional, be uncovered for Design Professional's observation and be replaced at
Contractor's sole expense.

28.4. The County shall charge to Contractor and may deduct from any payments
due Contractor all engineering, and inspection expenses incurred by the County in
connection with any overtime work. Such overtime work consisting of any work during
the construction period beyond the regular eight (8) hour day and for any work performed
on Saturday, Sunday or holidays.

28.5. Neither observations nor other actions by the Design Professional nor
inspections, tests or approvals by others shall relieve Contractor from Contractor's
obligations to perform the Work in accordance with the Contract Documents.




Sectioh 29. Defective Work

29.1. Work not conforming to the requirements of the Contract Documents in the
sole judgment of the Design Professional shall be deemed defective Work. If required by
the County or Design Professional, Contractor shall, as directed, either correct all
defective Work, whether or not fabricated, installed or completed, or if the defective Work
has been rejected by the County or Design Professional, remove it from the site and
replace it with conforming Work. Contractor shall bear all direct, indirect and
consequential costs of such correction or removal (including, but not limited to fees and
charges of engineers, architects, attorneys and other professionals) made necessary
thereby, and shall hold the County harmless for same.

29.2. If the County or Design Professional consider it necessary or advisable that
covered Work be observed by Design Professional or inspected or tested by others,
Contractor, at the County's or Design Professional's request, shall uncover, expose or
otherwise make available for observation, inspection or tests as the County or Design
Professional may require, that portion of the Work in question, furnishing all necessary
labor, material and equipment. If it is found that such Work is defective, Contractor shall
bear all direct, indirect and consequential costs of such uncovering, exposure,
observation, inspection and testing and of satisfactory reconstruction (including, but not
limited to, fees and charges of engineers, architects, attorneys and other professionals),
and the County shall be entitled to an appropriate decrease in the Contract Amount. If,
however, such Work is not found to be defective, Contractor shall be allowed an increase
in the Contract Amount and/or an extension to the Contract Time, directly attributable to
such uncovering, exposure, observation, inspection, testing and reconstruction.

29.3. If any portion of the Work is defective, or Contractor fails to supply sufficient
skilled workers with suitable materials or equipment, or fails to finish or perform the Work
in such a way that the completed Work will conform to the Contract Documents, the
County or Design Professional may order Contractor to stop the Work, or any portion
thereof, until the cause for such stop in the work has been eliminated; however, this right
of the County and Design Professional to stop the Work shall not give rise to any duty on
the part of the County or Design Professional to exercise this right for the benefit of
Contractor or any other party.

29.4. Should the County determine, in its sole opinion, that it is in the County's
best interest to accept defective Work, the County may do so. Contractor shall bear all
direct, indirect and consequential costs attributable to the County's evaluation of and
determination to accept defective Work. If such determination is rendered prior to final
payment, a Change Order shall be executed evidencing such acceptance of such
defective Work, incorporating the necessary revisions in the Contract Documents and
reflecting an appropriate decrease in the Contract Amount. If the County accepts such
defective Work after final payment, Contractor shall promptly pay the County an
appropriate amount to adequately compensate the County for its acceptance of the
defective Work.



29.5. If Contractor fails, within a reasonable time after the written notice from the
County or Design Professional, to correct defective Work or to remove and replace
rejected defective Work as required by Design Professional or the County, or if Contractor
fails to perform the Work in accordance with the Contract Documents, or if Contractor
fails to comply with any of the provisions of the Contract Documents, the County may,
after seven (7) days’ written notice to Contractor, correct and remedy any such deficiency.
To the extent necessary to complete corrective and remedial action, the County may
exclude Contractor from any or all of the Project site, take possession of all or any part of
the Work, and suspend Contractor's services related thereto, take possession of
Contractor's tools, appliances, construction equipment and machinery at the Project site
and incorporate in the Work all materials and equipment stored at the Project site or for
which the County has paid Contractor but which are stored elsewhere. Contractor shall
allow the County, Design Professional and their respective representatives, agents, and
employees such access to the Project site as may be necessary to enable the County to
exercise the rights and remedies under this paragraph. All direct, indirect and
consequential costs of the County in exercising such rights and remedies shall be
charged against Contractor, and a Change Order shall be issued, incorporating the
necessary revisions to the Contract Documents, including an appropriate decrease to the
Contract Amount. Such direct, indirect and consequential costs shall include, but not be
limited to, fees and charges of engineers, architects, attorneys and other professionals,
all court costs and all costs of repair and replacement of work of others destroyed or
damaged by correction, removal or replacement of Contractor's defective Work.
Contractor shall not be allowed an extension of the Contract Time because of any delay
in performance of the Work attributable to the exercise by the County of the County's
rights and remedies hereunder.

Section 30. Supervision and Superintendents

Contractor shall plan, organize, supervise, schedule, monitor, direct and control
the Work competently and efficiently, devoting such attention thereto and applying such
skills and expertise as may be necessary to perform the Work in accordance with the
Contract Documents. Contractor shall be responsible to see that the finished Work
complies accurately with the Contract Documents. Contractor shall keep on the Work at
all times during its progress a competent resident superintendent, who shall not be
replaced without prior written notice to the County and Design Professional except under
extraordinary circumstances. The superintendent shall be Contractor's representative at
the Project site and shall have authority to act on behalf of Contractor. All
communications given to the superintendent shall be as binding as if given to the
Contractor. The County shall have the right to direct Contractor to remove and replace
its Project superintendent, with or without cause. ’

Section 31. Protection of Work
- 31.1. Contractor shall fully protect the Work from loss or damage and shall bear

the cost of any such loss or damage until final payment has been made. If Contractor or
any one for whom Contractor is legally liable is responsible for any loss or damage to the




Work, or other work or materials of the County or the County's separate contractors,
Contractor shall be charged with the same, and any monies necessary to replace such
loss or damage shall be deducted from any amounts due Contractor.

31.2. Contractor shall not load nor permit any part of any structure to be loaded
in any manner that will endanger the structure, nor shall Contractor subject any part of
the Work or adjacent property to stresses or pressures that will endanger said Work or
property.

31.3. Contractor shall not disturb any benchmark established by the Design
Professional with respect to the Project. If Contractor, or its subcontractors, agents or
anyone for whom Contractor is legally liable, disturbs the. Design Professional's
benchmarks, Contractor shall immediately notify the County and Design Professional.
The Design Professional shall reestablish the benchmarks and Contractor shall be liable
for all costs incurred by the County associated therewith.

Section 32. Emergencies

In the event of an emergency affecting the safety or protection of persons or the
Work or property at the Project site or adjacent thereto, Contractor, without special
instruction or authorization from the County or Design Professional is obligated to act to
prevent threatened damage, injury or loss. Contractor shall give Design Professional
written notice within forty-eight (48) hours after the occurrence of the emergency, if
Contractor believes that any significant changes in the Work or variations from the
Contract Documents have been caused thereby. If the Design Professional determines
that a change in the Contract Documents is required because of the action taken in
response to an emergency, a Change Order shall be issued to document the
consequences of the changes or variations. If Contractor fails to provide the forty-eight
(48) hour written notice noted above, the Contractor shall be deemed to have waived any
right it otherwise may have had to seek an adjustment to the Contract Amount or an
extension to the Contract Time.

Section 33. Use of Premises

33.1 The County will furnish, as indicated in the Contract Documents and not
later than the date when needed by the Contractor, the lands which entail the Project Site
upon which the Work is to be done, rights-of-way for access thereto, and such other lands
which are designated for the use of the Contractor. The Contractor shall provide for all
additional lands and access thereto that may be required for temporary construction
facilities or storage of materials and equipment unless designated otherwise.

33.2 The Contractor shall be responsible for staging, protecting, and storing
equipment or materials. Contractor shall confine all construction equipment, the storage
of materials and equipment and the operations of workers to the Project site and land and
areas identified in and permitted by the Contract Documents and other lands and areas
permitted by law, rights of way, permits and easements, and shall not unreasonably



encumber the Project site with construction equipment or other material or equipment.
Contractor shall assume full responsibility for any damage to any such land or area, or to
the owner or occupant thereof, or any land or areas contiguous thereto, resulting from the
performance of the Work.

Section 34. Safety

34.1. Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the Work. Contractor shall take all
necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

34.1.1. All employees on the Work and other persons and/or organizations who
may be affected thereby;

34.1.2. All the Work and materials and equipment to be incorporated therein,
whether in storage on or off the Project site; and

34.1.3. Other property on Project site or adjacent thereto, including trees, shrubs,
walks, pavements, roadways, structures, utilities and any underground structures
or improvements not designated for removal, relocation or replacement in the
Contract Documents.

34.2. Contractor shall comply with all applicable codes, laws, ordinances, rules
and regulations of any public body having jurisdiction for the safety of persons or property
or to protect them from damage, injury or loss. Contractor shall erect and maintain all
necessary safeguards for such safety and protection. Contractor shall notify owners of
adjacent property and of underground structures and improvements and utility owners
when prosecution of the Work may affect them, and shall cooperate with them in the
protection, removal, relocation or replacement of their property. Contractor's duties and
responsibilities for the safety and protection of the Work shall continue until such time as
the Work is completed and final acceptance of same by the County has occurred.

34.3. Contractor shall designate a responsible representative at the Project site
whose duty shall be the prevention of accidents. This person shall be Contractor's
superintendent unless otherwise designated in writing by Contractor to the County.
County shall have the right to direct Contractor to remove and replace this individual,
with or without cause.

Section 35. Project Meetings

Prior to the commencement of Work, the Contractor shall attend a preconstruction
conference with the Design Professional and others as appropriate to discuss the
Progress Schedule, procedures for handling shop drawings and other submittals, and for
processing Applications for Payment, and to establish a working understanding among
the parties as to the Work. During the prosecution of the Work, the Contractor shall attend




any and all meetings convened by the Design Professional or the County with respect to
the Project, when directed to do so by the County or Design Professional. Contractor
shall have its subcontractors and suppliers attend all such meetings (including the
preconstruction conference) as may be directed by the County or Design Professional.

Section 36. Exhibits Incorporated.

The following documents are expressly agreed to be incorporated by reference
and made a part of this Agreement:

Legal Advertisement

Invitation to Bid

Bid Proposal with required forms

Performance Bond

Public Payment Bond

Insurance Requirements, including certificates of insurance
Form of Release and Affidavit

Change Order Form

Anti-Human Trafficking Affidavit

Foreign Country of Concern Affidavit

Cc-IeMmMUOW>

Section 37. Notices.

37.1. All notices required or made pursuant to this Agreement by the Contractor
to the County shall be in writing and delivered by hand or by United States Postal Service
Department, first class mail, postage pre-paid, return receipt requested, addressed to the
following:

With Copy To:
County Administrator or Designee DeSoto County Attorney
DeSoto County
201 E. Oak Street, Second Floor 201 E. Oak Street, Second Floor
Arcadia, Florida 34266 Arcadia, Florida 34266
Phone: 863-993-4800 ' Phone: (954) 315-0268
Fax: N/A Fax: N/A
Email: p.waters@desotobocc.com Email: vvicente@ngnlaw.com

37.2. All notices required or made pursuant to this Agreement by the County to
Contractor shall be made in writing and shall be delivered by hand or by United States
Postal Service Department, first class mail, postage pre-paid, return receipt requested, or
by Federal Express, addressed to the following:

Corporate Name of Contractor: Stellar Development, Incorporated

Address (including city, state and zip): 59 Sarasota Center Boulevard
Sarasota, Florida 34240




Name of person with their title to whose attention the notice should be sent:

Richard Herrmann, Contractor Project Manager

Telephone and Fax numbers:

(216) 316-9986

37.3. Either party may change its above noted address by giving written notice to
the other party in accordance with the requirements of this Section.

Section 38. Modification.

No modification or change to the Agreement shall be valid or binding upon the
parties unless in writing and executed by the party or parties intended to be bound by it.

Section 39. Successors and Assigns.

Subject to other provisions hereof, the Agreement shall be binding upon and shall
inure to the benefit of the successors and assigns of the parties to the Agreement.

Section 40. Governing Law, Waiver of Jury Trial. .

The Agreement shall be interpreted under and its performance governed by the
“laws of the State of Florida. In the event it becomes necessary for the County to file a
lawsuit to enforce any term or provision under this Agreement, then the County shall be
entitled to its costs and attorney’s fees at the pretrial, trial and appellate levels. BY
ENTERING INTO THIS AGREEMENT, CONTRACTOR AND COUNTY HEREBY
EXPRESSLY WAIVE ANY RIGHTS EITHER-PARTY MAY HAVE TO A TRIAL BY JURY
OF ANY CIVIL LITIGATION RELATED TO THIS AGREEMENT. Nothing in this
Agreement is intended to serve as a waiver of sovereign immunity, or of any other
immunity, defense, or privilege enjoyed by the County pursuant to Section 768.28, Florida
Statutes.

Section 41. No Waiver.

The failure of the County to enforce at any time or for any period of time any one
or more of the provisions of the Agreement shall not be construed to be and shall not be
a waiver of any such provision or provnsnons or of its right thereafter to enforce each and
every such provision.

Section 42. Vendors on Scrutinized Companies Lists.

By executing this Agreement, Contractor, certifies that it is not: (1) listed on the
Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725,
Florida Statutes, (2) engaged in a boycott of Israel, (3) listed on the Scrutinized
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in




the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, Florida
Statutes, or (4) engaged in business operations in Cuba or Syria. Pursuant to Section
287.135(5), Florida Statutes, the County may immediately terminate this Agreement for
cause if the Contractor is found to have submitted a false certification as to the above or
if the Contractor is placed on the Scrutinized Companies that Boycott Israel List, is
engaged in a boycott of Israel, has been placed on the Scrutinized Companies with
Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum
Energy Sector List, or has been engaged in business operations in Cuba or Syria, during
the term of the Agreement. If the County determines that the Contractor has submitted a
false certification, the County will provide written notice to the Contractor. Unless the
Contractor demonstrates in writing, within 90 calendar days of receipt of the notice, that
the County’s determination of false certification was made in error, the County shall bring
a civil action against the Contractor. If the County’s determination is upheld, a civil penalty
equal to the greater of $2 million or twice the amount of this Agreement shall be imposed
on the Contractor, and the Contractor will be ineligible to bid on any Agreement with a
Florida agency or local governmental entity for three years after the date of County’s
determination of false certification by Contractor. If federal law ceases to authorize the
states to adopt and enforce the contracting prohibition identified in this Section 42, this
Section 42 shall be null and void.

Section 43. Modification.

Agreement may not be modified unless such modifications are evidenced in writing
signed by both County and Contractor. Such modifications shall be in the form of a written
Amendment executed by both parties.

Section 44. Entire Agreement.

Each of the parties hereto agrees and represents that the Agreement comprises
the full and entire agreement between the parties affecting the Work contemplated, and
no other agreement or understanding of any nature concerning the same has been
entered into or will be recognized, and that all negotiations, acts, work performed, or
payments made prior to the execution hereof shall be deemed merged in, integrated and
superseded by the Agreement.

Section 45. Severability.

Should any provision of the Agreement be determined by a court to be
unenforceable, such a determination shall not affect the validity or enforceability of any
other section or part thereof.

Section 46. Subcontracting.
The Contractor may subcontract up to fifty percent 50% of work under this

Contract. The County reserves the right to accept the use of a subcontractor or to reject
the selection of a particular subcontractor and to inspect all facilities of any subcontractor.



If applicable, regardless of any subcontract, the Contractor is ultimately responsible for
all work to be performed under this Contact, including but not limited to design, permitting,
construction, surveying, contract management, land acquisition, legal services, right-of-
way acquisition, zoning, replating, comprehensive plan amendment code variance, and
other services, as necessary. The Contractor agrees to be responsible for the fulfillment
of all work elements included in any subcontract and agrees to be responsible for the
payment of all monies due under any subcontract. It is understood and agreed by the
Contractor that the County shall not be liable to any subcontractor for any expenses or
liabilities incurred under the subcontract and that the Contractor shall be solely liable to
the subcontractor for all expenses and liabilities incurred under the subcontract. If a
subcontractor fails to perform or make progress, as required by this Contract, and it is
necessary to replace the subcontractor to complete the work in a timely fashion, the
Contactor shall promptly do so, subject to acceptance of the new subcontractor by the
County. Failure of a subcontractor to timely or properly perform its obligations shall not
relieve Contractor of its obligations hereunder.

Subcontracts, which involve equipment purchases as part of an installation/retrofit
or that include infrastructure and/or infrastructure improvements, as defined in Florida
Chief Financial Officer (CFO) Memorandum No. 5 (2011-2012), must be capitalized in
accordance with Chapter 691-72, Florida Administrative Code (F.A.C.). The Contractor
shall be responsible for maintaining appropriate property records for any subcontracts
that include the purchase of equipment as part of the delivery of services. The Contractor
shall ensure its subcontracts issued under this Contractor, if any, impose this
requirement, in writing, on its subcontractors.

Section 47. Federal Provisions

47.1. General Federal Provisions. Work issued under this Agreement may be fully or
partially funded by a Federal Grant. Where applicable, in accordance with Federal law,
Contractor shall comply with the provisions of this Article and comply with the authorities
enumerated below, which are incorporated herein by reference.

47.1.1. 2 CFR Part 25.110

47.1.2. 2 CFR Part 170 (including Appendix A), 180, 200 (including
Appendixes), and 3000 _

47.1.3. Executive Orders 12549 and 12689

47.1.4. 41 CFR Part 60-1(a) and (d)

47.1.5. Consolidated Appropriations Act, 2021, Public Law 116-260 related

to salary limitations

47.2. Nondiscrimination Acts and Authorities. For all federally funded work, Contractor
agrees for itself, its successors, and its assigns, to comply and to assure that any
subcontractor also agrees to comply with the following Title VI List of Pertinent
Nondiscrimination Acts and Authorities.




47.21. Title VI of the Civil Rights Act of 1964, which prohibits recipients of
federal financial assistance from excluding from a program or activity, denying benefits
of, or otherwise discriminating against a person on the basis of race, color, or national
origin (42 U.S.C. § 2000d et seq. 78 stat. 252), as implemented by the Department of the
Treasury’s Title VI regulations, 31 CFR Part 22, which are herein incorporated by
reference and made a part of this contract (or agreement). Title VI also includes
protection to persons with “Limited English Proficiency” in any program or activity
receiving federal financial assistance, 42 U.S.C. § 2000d et seq., as implemented by the
Department of the Treasury’s Title VI regulations, 31 CFR Part 22, and herein
incorporated by reference and made a part of this contract or agreement;

47.2.2. The Fair Housing Act, Title VIII of the Civil Rights Act of 1968 (42
U.S.C. §§ 3601 et seq.), which prohibits discrimination in housing on the basis of race,
color, religion, national origin, sex, familial status, or disability;

47.2.3. 49 CFR part 21 (Non-discrimination In Federally-Assisted Programs
of The Department of Transportation—Effectuation of Title VI of The Civil Rights Act of
1964);

47.2.4. The Uniform Relocation Assistance and Real Property Acquisition
Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced
or whose property has been acquired because of Federal or Federal-aid programs and
projects);

47.2.5. Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et
seq.), as amended, (prohibits discrimination on the basis of disability); and 49 CFR part
27;

47.2.6. The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101
et seq.), and Treasury’s implementing regulations at 31 C.F.R. Part 23 (prohibit
discrimination on the basis of age); :

47.2.7. Airport and Airway Improvement Act of 1982, (49 USC § 471, Section
47123), as amended, (prohibits discrimination based on race, creed, color, national origin,
or sex);

47.2.8. The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened
the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the programs
or activities of the Federal-aid recipients, sub-recipients and contractors, whether such
programs or activities are Federally funded or not);

47.2.9. Titles Il and Il of the Americans with Disabilities Act of 1990, which
prohibit discrimination on the basis of disability under programs, activities, and services
provided or made available by state and local governments or instrumentalities or
agencies thereto (as amended 42 U.S.C. §§ 12101 et seq.) or in the operation of public



entities, public and private transportation systems, places of public accommodation, and
certain testing entities (42 U.S.C. §§ 12131 — 12189) as lmplemented by Department of
Transportation regulations at 49 CFR parts 37 and 38;

47.2.10. The Federal Aviation Administration’s Non-discrimination statute (49
U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national origin, and
sex);

47.2.11. Executive Order 12898, Federal Actions to Address Environmental
Justice in Minority Populations and Low-Income Populations, which ensures non-
discrimination against minority populations by discouraging programs, policies, and
activities with disproportionately high and adverse human health or environmental effects
on minority and low-income populations;

47.2.12. Executive Order 13166, Improving Access to Services for Persons
with Limited English Proficiency, and resulting agency guidance, national origin
discrimination includes discrimination because of limited English proficiency (LEP). To
ensure compliance with Title VI, you must take reasonable steps to ensure that LEP
persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

47.2.13. Title IX of the Education Amendments of 1972, as amended, which
prohibits you from discriminating because of sex in education programs or activities (20
U.S.C. 1681 et seq).

47.2.14. Federal Fair Labor Standards Act (Federal Minimum Wage). All
contracts and subcontracts that result from this solicitation incorporate by reference the
provisions of 29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the
same force and effect as if given in full text. The FLSA sets minimum wage, overtime
pay, recordkeeping, and child labor standards for full and part time workers. The
Contractor has full responsibility to monitor compliance to the referenced statute or
regulation. The Contractor must address any claims or disputes that arise from this
requirement directly with the U.S. Department of Labor — Wage and Hour Division

47.2.15. Occupational Safety and Health Act of 1970. All contracts and
subcontracts that result from this Agreement incorporate by reference the requirements
of 29 CFR Part 1910 with the same force and effect as if given in full text. Contractor
must provide a work environment that is free from recognized hazards that may cause
death or serious physical harm to the employee. The Contractor retains full responsibility
to monitor its compliance and their subcontractors’ compliance with the applicable
requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 1910).
Contractor must address any claims or disputes that pertain to a referenced requirement
directly with the U.S. Department of Labor — Occupational Safety and Health
Administration.

47.3. Nondiscrimination Clauses for Compliance with Requlations. For all federally
funded work, the Contractor agrees for itself, its successors, and its assigns to comply
with the following Nondiscrimination Clauses.




47.3.1. Nondiscrimination. The Contractor, with regard to the work
performed by it during the contract, will not discriminate on the grounds of race, color, or
national origin in the selection and retention of subcontractors, including procurements of
materials and leases of equipment. The Contractor will not participate directly or indirectly
in the discrimination prohibited by the Nondiscrimination Acts and Authorities, including
employment practices when the contract covers any activity, project,; or program set forth
in Appendix B of 49 CFR part 21.

47.3.2. Solicitations for Subcontracts, Including Procurements of Materials
and Equipment. In all solicitations, either by competitive bidding, or negotiation made by
the Contractor for work to be performed under a subcontract, including procurements of
materials, or leases of equipment, each potential subcontractor or supplier will be notified
by the Contractor of the Contractor's obligations under this contract and the
Nondiscrimination Acts And Authorities on the grounds of race, color, or national origin.

47.3.3. Information and Reports. The Contractor will provide all information
and reports required by the Acts, the Regulations, and directives issued pursuant thereto
and will permit access to its books, records, accounts, other sources of information, and
its facilities as may be determined by the sponsor or the Federal Aviation Administration
to be pertinent to ascertain compliance with such Nondiscrimination Acts And Authorities
and instructions. Where any information required of a Contractor is in the exclusive
possession of another who fails or refuses to furnish the information, the Contractor will
so certify to the sponsor or the Federal Aviation Administration, as appropriate, and will
set forth what efforts it has made to obtain the information.

47.3.4. Sanctions for Noncompliance. In the event of a Contractor's
noncompliance with the Non-discrimination provisions of this contract, the sponsor will
impose such contract sanctions as it or the Federal Aviation Administration may
determine to be appropriate, including, but not limited to:

a. Withholding payments to the Contractor under the contract until the
Contractor complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
47.3.5. Incorporation of Provisions. The Contractor will include the

provisions of this section in every subcontract, including procurements of materials and
leases of equipment, unless exempt by the Acts, the Regulations and directives issued

pursuant thereto. The Contractor will take action with respect to any subcontract or

procurement as the sponsor or the Federal Aviation Administration may direct as a means
of enforcing such provisions including sanctions for noncompliance. Provided, that if the
Contractor becomes involved in, or is threatened with litigation by a subcontractor, or
supplier because of such direction, the Contractor may request the County to enter into
any litigation to protect the interests of the sponsor. In addition, the Contractor may
request the United States to enter into the litigation to protect the interests of the United
States. :



47.4. Mandatory Disclosures (31 U.S.C. §§ 3799 — 3733). For all federally funded work,
Contractor acknowledges that 31 U.S.C. Chapter 38 (Administrative Remedies for False
Claims and Statements) applies to the Contractor’s actions pertaining to this Agreement.
The Contractor must disclose in writing all violations of Federal criminal law involving
fraud, bribery, or gratuity violations potentially affecting any applicable Federal award.

47.5. Conflict of Interest (2 CFR § 200.112). For all federally funded work, the Contractor
must disclose in writing any potential conflict of interest to the County or pass-through
entity in accordance with applicable Federal policy. Further, the County is required to
maintain conflict of interest policies as it relates to procured contracts. A conflict of
interest exists when any of the following occur: (i) Because of other activities,
relationships, or contracts, a Contractor is unable, or potentially unable, to render
impartial assistance or advice; (ii) A Contractor’s objectivity in performing the work is or
might be otherwise impaired; or (iii) The Contractor has an unfair competitive advantage.

47.6. Drug Free Workplace Requirements (Drug-Free Workplace Act of 1988 (41 U.S.C.
§ 701 et seq.), 2 CFR § 182. To the extent applicable, Contractor must comply with
Federal Drug Free workplace requirements of the Drug Free Workplace Act of 1988.

47.7. Equal Employment Opportunity (As per 2 CFR Part 200, Appendix I(C); 41 CFR
§ 61-1.4; 41 CFR § 61-4.3; Executive Order 11246 as amended by Executive Order
11375). For all federally funded work, the Contractor agrees as follows: (1) The
Contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. The Contractor will take affirmative
action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, sexual orientation, gender
identify, or national origin. Such action shall include, but not be limited to, the following:
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising;
layoff, or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause; (2) The Contractor will, in all
solicitations or advertisements for employees placed by or on behalf of the Contractor,
state that all qualified applicants will receive considerations for employment without
regard to race, color, religion, sex, or national origin; (3) The Contractor will send to each
labor union or representative of workers with which it has a collective bargaining Contract
or other contract or understanding, a notice to be provided advising the said labor union
or workers’ representatives of the Contractor's commitments under this section and shall
post copies of the notice in conspicuous places available to employees and applicants for
employment; (4) The Contractor will comply with all provisions of Executive Order 11246
of September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary
of Labor; (5) The Contractor will furnish all information and reports required by Executive
Order 11246 of September 24, 1965, and by rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and
accounts by the administering agency and the Secretary of Labor for purposes of




investigation to ascertain compliance with such rules, regulations, and orders.; (6) In the
event of the Contractor's noncompliance with the nondiscrimination clauses of this
contract or with any of the said rules, regulations, or orders, this contract may be
canceled, terminated, or suspended in whole or in part and the Contractor may be
declared ineligible for further Government contracts or federally assisted construction
contracts in accordance with procedures authorized in Executive Order 11246 of
September 24, 1965, and such other sanctions may be imposed and remedies invoked
as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or
order of the Secretary of Labor, or as otherwise provided by law.; (7) Contractor will
include the portion of the sentence immediately preceding paragraph (1) and the
provisions of paragraphs (1) through (7) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to
section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will
be binding upon each subcontractor or vendor. The Contractor will take such action with
respect to any subcontract or purchase order as the administering agency may direct as
a means of enforcing such provisions, including sanctions for noncompliance: Provided,
however, that in the event a Contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such direction by the administering
agency the Contractor may request the United States to enter into such litigation to protect
the interests of the United States.

47.8. Minority/Women Business Enterprise. For all federally funded work, Contractor
must take all necessary affirmative steps to assure that minority businesses, women’s
business enterprises, and labor surplus area firms are used when possible, in accordance
with 2 CFR 200.321. If subcontracts are to be let, prime contractor will require compliance
by all sub-contractors. Prior to contract award, the contractor shall document efforts to
utilize M/WBE firms including what firms were solicited as suppliers and/or subcontractors
as applicable and submit this information with their bid submittal. Information regarding
certified M/WBE firms can be obtained from:

Florida Department of Management Services (Office of Supplier Diversity)
Florida Department of Transportation

Minority Business Development Center in most large cities and

Local Government M/DBE programs in many large counties and cities

47.9. Procurement of Recovered Materials. For all federally funded work, Contractor
must comply with Section 6002 of the Solid Waste Disposal Act, as amended by the
Resource Conservation and Recovery Act. The requirements of Section 6002 include
procuring only items designated in guidelines of the Environmental Protection Agency
(EPA) at 40 CFR part 247 that contain the highest percentage of recovered materials
practicable, consistent with maintaining a satisfactory level of competition, where the
purchase price of the item exceeds $10,000 or the value of the quantity acquired during
the preceding fiscal year exceeded $10,000; procuring solid waste management services
in a manner that maximizes energy and resource recovery; and establishing an
affirmative procurement program for procurement of recovered materials identified in the
EPA guidelines.




47.10. Environmental and Energy Policies. For all Work Authorizations over the mico-
purchase threshold, the Contractor and subcontractors and subcontractors will comply
with mandatory standards and policies relating to energy efficiency, stating in the state
energy conservation plan issued in compliance with the Energy Policy and Conservation
act. (Pub. L. 94-163, 89 Stat. 871) [63 FR 8078, 8087, Mar. 11, 1988, as amended at 60
FR 19639, 19645, Apr. 19, 1995].

47.11. Clean Air Act and Federal Water Pollution Control Act. In all Work Authorizations
funded in excess of $150,000, the Contractor shall comply with the Clean Air Act as set
forth below.

47.11.1. The Contractor agrees to comply with all applicable standards,
orders or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and
the Federal Water Pollution Control Act as amended (33 U.S.C. 1251-1387).

47.11.2. The Contractor agrees to report each violation to the County and
understands and agrees that the County will, in turn, report each violation as required to
assure notification to the State of Florida, Federal Emergency Management Agency, and
the appropriate Environmental Protection Agency Regional Office.

47.11.3. The Contractor agrees to include these requirements in each
subcontract exceeding $150,000 financed in whole or in part with Federal assistance
under this Agreement.

47.12. Federal Suspension and Debarment. This Agreement may be covered in part as
a transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such, Contractor
is required to verify that none of its subcontractors, its principals (defined at 2 C.F.R. §
180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R.
§ 180.940) or disqualified (defined at 2 C.F.R. § 180.935).

47.12.1.  The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C and must include a requirement to comply with these
regulations in any lower tier covered transaction it enters into.

47.12.2. By entering this Agreement, Contractor has made the Certification
set forth in this section. This certification is a material representation of fact relied upon
by the County. If it is later determined that the Contractor did not comply with 2 C.F.R.
pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to
the State of Florida and the County, the Federal Government may pursue available
remedies, including but not limited to suspension and/or debarment.

47.12.3. Contractor agrees to comply with the requirements of 2 C.F.R. pt.
180, subpart C and 2 C.F.R. pt. 3000, subpart C throughout the term of this Agreement.
Contractor further agrees to include a provision requiring such compliance in its lower tier
covered transactions.




4712 4. Certification Instructions

47.12.4.1. By signing this Agreement, the Contractor, referred to in this
section as the prospective lower tier participant, is providing the certification set out in
accordance with these instructions.

47.12.4.2.  The certification in this clause is a material representation of
fact upon which reliance was placed when this transaction was entered into. If it is later
determined that the prospective lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federal Government, the
department or agency with which this transaction originated may pursue available
remedies, including suspension or debarment.

47.12.4.3.  The prospective lower tier participant shall provide immediate
written notice to the person(s) to which this proposal is submitted if at any time the
prospective lower tier participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

47.12.4.4. The terms "covered transaction," "debarred," "suspended,”
“ineligible," "lower tier covered transaction,” "participant,” "person," "primary covered
transaction," "principal,” "proposal," and "voluntarily excluded," as used in this clause,
have the meanings set out in the Definitions and Coverage sections of the rules
implementing Executive Orders 12549, at Subpart C of OMB 2 C.F.R. Part 180 and
3000.332. You may contact the department or agency to which this proposal is being
submitted for assistance in obtaining a copy of those regulations.

47.12.4.5. The prospective lower tier participant agrees by submitting
this form that, should the proposed covered transaction be entered into, it shall not
knowingly enter into any lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with which this transaction
originated. ‘

47.12.4.6. The prospective lower tier participant further agrees by
submitting this form that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered
Transactions,” without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

47.12.4.7. A participant in a covered ftransaction may rely upon a
certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, -
unless it knows that the certification is erroneous. A participant may decide the method
and frequency by which it determines the eligibility of its principals. Each participant may,
but is not required to, check the System for Award Management (SAM) database.



47.12.4.8. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of a participant is not
required to exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

47.12.4.9. Except for transactions authorized under paragraph (5) of
these instructions, if a participant in a covered transaction knowingly enters into a lower
tier covered transaction with a person who is suspended, debarred, ineligible, or
voluntarily excluded from participation in this transaction, in addition to other remedies
available to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including suspension and/or
' debarment.

47.12.5. Certification Regarding Debarment, Suspension, Ineligibility, and
Voluntary Exclusion for Lower Tier Covered Transactions. The following statement is
made in accordance with the Privacy Act of 1974 (5 U.S.C. § 552(a), as amended). This
certification is required by the regulations implementing Executive Orders 12549,
Debarment and Suspension, and OMB 2 C.F.R. Part 180, Participants' responsibilities.
The regulations were amended and published on August 31, 2005, in 70 Fed. Reg.
51865-51880. [READ CERTIFICATION INSTRUCTIONS ABOVE BEFORE
COMPLETING CERTIFICATION]

47.12.51. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently debarred, suspended,
proposed for debarment, declared ineligible, or voluntarily excluded from participation in
this transaction by any Federal or State department or agency;

_ 47.12.5.2.  Where the prospective lower tier participant is unable to certify
to any of the statements in this certification, such prospective participant shall attach an
explanation to this proposal

47.13. Davis-Bacon Act (40 U.S.C. §§ 3141-3144 and 3146-3148, as supplemented by
29 CFR Part 5). Contractor agrees to comply with all provisions of the Davis Bacon Act
as amended. Contractors are required to pay wages to laborers and mechanics at a rate
not less than the prevailing wages specified in a wage determination made by the
Secretary of Labor. In addition, contractors must be required to pay wages not less than
once a week. If the grant award contains Davis Bacon provisions, the County will place
a copy of the current prevailing wage determination issued by the Department of Labor in
the agreement. The decision to award a Contract shall be conditioned upon the
acceptance of the wage determination.

47.14. Federal Lobbying. If applicable as set forth in any contract, Contractor who applies
for an award of $100,000 or more shall file the required Byrd Anti-Lobbying Amendment
certification as set forth in Exhibit D attached hereto as if fully set forth herein. Each tier
of subcontractor will certify to the tier above that it will not and has not used Federal




appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or
employee of Congress, or an employee of a member of Congress in connection with
obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352.
Each tier of subcontractor shall also disclose any lobbying with non-Federal funds that
takes place in connection with obtaining any Federal award. Such disclosures are
forwarded from tier to tier up to the Contractor.

47.15. Copeland Anti Kick Back Act (40 U.S.C. § 3145 as supplemented by 29 CFR Part
3). Contractor shall comply with all the requirements of 18 U.S.C. § 874, 40 U.S.C. §
3145, 29 CFR Part 3 which are incorporated herein by this reference. Contractor is
prohibited from inducing by any means any person employed in the construction,
completion, or repair of public work to give up any part of the compensation to which he
or she is otherwise entitled.

47.16. Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708 as
supplemented by 29 CFR Part 5). All applicable contracts issued in excess of $100,000
that involve the employment of mechanics or laborers must comply with 40 U.S.C. 3702
and 3704, as supplemented by Department of Labor reguiations (29 CFR Part 5). Under
40 U.S.C. 3702 of the Act, Contractor and all subcontractors and subcontractors are
required to compute the wages of every mechanic and laborer on the basis of a standard
work week of 40 hours. Work in excess of the standard work week is permissible provided
that the worker is compensated at a rate of not less than one and a half times the basic
rate of pay for all hours worked in excess of 40 hours in the work week. The requirements
of 40 U.S.C. 3704 are applicable to construction work and provide that no laborer or
mechanic must be required to work in surroundings or under working conditions, which
are unsanitary, hazardous, or dangerous. These requirements do not apply to the
purchases of supplies or materials or articles ordinarily available on the open market or
contracts for transportation or transmission of intelligence.

47.17. Rights to Inventions Made Under a Contract or Agreement (37 CFR Part 401). If
the Federal funding for a Work Authorization meets the definition of “funding agreement”
under 37 CFR § 401.2, Contractor may be subject to additional standard patent rights
clauses in accordance with 37 CFR § 401.14.

47.18. Access to Records and Reports. Contractor will make available to the County’s
granting agency, the granting agency’s Office of Inspector General, the Government
Accountability Office, the Comptroller General of the United States, County, County Clerk
of Court’s Inspector General, or any of their duly authorized representatives any books,
documents, papers or other records, including electronic records, of the Contractor that
are pertinent to the County’'s grant award, in order to make audits, investigations,
examinations, excerpts, transcripts, and copies of such documents. The right also
includes timely and reasonable access to the Contractor's personnel during normal
business hours for the purpose of interview and discussion related to such documents.
This right of access shall continue as long as records are retained.




47.19. Record Retention (2 CFR § 200.33). Contractor will retain of all required records
pertinent to this contract for a period of three years, beginning on a date as described in
2 C.F.R. §200.333 and retained in compliance with 2 C.F.R. §200.333.

47.20. Federal Changes. Contractor will comply with all applicable Federal agency
regulations, policies, procedures, and directives, including without limitation those listed
directly or by reference, as they may be amended or promulgated from time to time during
the term of any awarded contract.

47.21. Termination for Default (Breach or Cause). If Contractor does not deliver supplies
in accordance with the contract delivery schedule, or, if the contract is for services, the
Contractor fails to perform in the manner called for in the contract, or if the Contractor
fails to comply with any other provisions of the contract, the County may terminate the
contract for default. Termination shall be effected by serving a notice of termination on
the Contractor setting forth the manner in which the Contractor is in default. The
Contractor will only be paid the contract price for supplies delivered and accepted, or
services performed in accordance with the manner of performance set forth in the
contract.

47.22. Termination for Convenience. For any Work Authorization issued over the micro-
purchase threshold may be terminated by County in whole or in part at any time, upon
ten (10) days written notice. If the Contract is terminated before performance is
completed, the Contractor shall be paid only for that work satisfactorily performed for
which costs can be substantiated. )

47.23. Safeguarding Personal Identifiable Information (2 CFR § 200.82). Contractor will
take reasonable measures to safeguard protected personally identifiable information and
other information designated as sensitive by the awarding agency or is considered
sensitive consistent with applicable Federal, state and/or local laws regarding privacy and
obligations of confidentiality.

47.24. Prohibition On Utilization of Cost Plus a Percentage of Cost Contracts (2 CFR Part
200). The County will not issue contracts containing Federal funding on a cost-plus
percentage of cost basis. :

47.25. Trafficking Victims Protection Act (2 CFR Part 175). Contractor will comply with
the requirements of Section 106(g) of the Trafficking Victims Protection Act (TVPA) of
2000, as amended (22 U.S.C. 7104) which prohibits Contractor from (1) engaging in
severe forms of trafficking in persons during the period of time that resulting contract]is in
effect; (2) procuring a commercial sex act during the period of time that resulting contract
is in effect; or (3) using forced labor in the performance of the contracted services under
a resulting contract. A resulting contract may be unilaterally terminated immediately by
County for Contractor’s violating this provision, without penalty.

47.26. Domestic Preference for Procurements (2 CFR § 200.322). As appropriate and to
the extent consistent with law, to the greatest extent practicable when using federal funds




for the services provided in a resulting contract, shall provide a preference for the
purchase, acquisition, or use of goods and products or materials produced in the United
States.

47.27. Buy America (Build America, Buy America Act (Public Law 117-58, 29 U.S.C. §
50101. Executive Order 14005). All iron, steel, manufactured products, and construction
materials used under a federally grant funded project must be produced in the United
States. Additional requirements may apply depending on the Federal Granting Agency
provisions, please check with County for further details. Contractors shall be required to
submit a completed Buy American Certificate with any applicable Work Authorization in
substantially the following form:

47.27 1. Buy American Certificate (FAR 52.225-2) Contractor certifies that
each end product, except those listed in paragraph 25.28.2 of this provision, is a domestic
end product. Contractor shall list as foreign end products in paragraph 25.28.2 those end
products manufactured in the United States that do not qualify as domestic end products.
The terms “domestic end product,” “end product,” and “foreign end product” are defined
in FAR 52.225-1 entitled “Buy American-Supplies.”

47.27.2. Foreign End Products: Line Item No. Country of Origin

47.27.3. The Government will evaluate offer in accordance with the policies
and procedures of part 25 of the Federal Acquisition Regulation.

47.28. Prohibition On Certain Telecommunications and Video Surveillance Services or
Equipment (2 CFR § 200.216). Contractor and any subcontractors are prohibited to
obligate or spend grant funds to: (1) procure or obtain, (2) extend or renew a contract to
procure or obtain; or (3) enter into a contract to procure or obtain equipment, services, or
systems that use covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system. As
described in Pub. L. 115-232, section 889, covered telecommunications equipment is
telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities). i. For the purpose of public
safety, security of government facilities, physical security surveillance of critical
infrastructure, and other national security purposes, video surveillance and
telecommunications equipment produced by Hytera Communications Corporation,
Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or
any subsidiary or affiliate of such entities). ii. Telecommunications or video surveillance
services provided by such entities or using such equipment. iii. Telecommunications or
video surveillance equipment or services produced or provided by an entity that the
Secretary of Defense, in consultation with the Director of the National Intelligence or the
Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned
or controlled by, or otherwise, connected to the government of a covered foreign country.




47.29. Enhanced Whistleblower Protections (41 U.S.C. § 4712). An employee of
Contractor and/or its subcontractors may not be discharged, demoted, or otherwise
discriminated against as a reprisal for disclosing to a person or body described in 42
U.S.C. § 4712(a)(2) information that the employee reasonably believes is evidence of
gross mismanagement of a Federal contract or grant, a gross waste of Federal funds, an
abuse of authority relating to a Federal contract or grant, a substantial and specific danger
to public health or safety, or a violation of law, rule, or regulation related to a Federal
contract (including the competition for or negotiation of a contract) or grant.

47.30. Federal Funding Accountability and Transparency Act (FFATA) (2 CFR § 200.300;
2 CER Part 170). In accordance with FFATA, the Contractor shall, upon request, provide
County the names and total compensation of the five most highly compensated officers
of the entity, if the entity in the preceding fiscal year received 80 percent or more of its
annual gross revenues in federal awards, received $25,000,000 or more in annual gross
revenues from federal awards, and if the public does not have access to information about
the compensation of the senior executives of the entity through periodic reports filed
under section 13(a) or 15(d) of the Securities Exchange Act of 1934 or section 6104 of
the Internal Revenue Code of 1986.

47.31. Federal Awardee Performance and Integrity Information System (FAPIS)( The
Duncan Hunter National Defense Authorization Act of 2009 (Public Law 110-417 and 2
CFR Part 200 Appendix Xil)). The Contractor shall update the information in the Federal
Awardee Performance and Integrity Information System (FAPIIS) on a semi-annual basis,
throughout the life of this contract, by posting the required information in the System for
Award Management via https://www.sam.gov.

47.32. Never Contract with the Enemy (2 CFR Part 183). For contracts funded by grant
and cooperative agreements in excess of $50,000 and performed outside of the United
States, including- U.S. territories and in support of a contingency operation in which
members of the Armed Forces are actively engaged in hostilities, Contractor must
exercise due diligence to ensure that none of the funds, including supplies and services,
received are provided directly or indirectly (including through subawards or contracts) to
a person or entity who is actively opposing the United States or coalition forces involved
in a contingency operation in which members of the Armed Forces are actively engaged
in hostilities, which must be completed through 2 CFR 180.300 prior to issuing a
subcontract.

47.33. Federal Agency Seals, Logos and Flags. Contractor shall not use any Federal
Agency seal(s), logos, crests, or reproductions of flags or likenesses of any federal
agency officials without specific federal agency pre-approval.

47.34. No Obligation by Federal Government. The Federal Government is not a party to
this contract and is not subject to any obligations or liabilities to the non-Federal entity,
contractor, or any other party pertaining to any matter resulting from a resulting contract.




47.35. Conflict with Grant Terms. In the event of any conflict between the terms and
conditions of this Article and the terms and conditions of any federal grant funding
document provided specific to the funds being used to contract services or goods under
this Agreement, the conflicting terms and conditions of that document shall prevail.

47.36. DEO Federally-Funded Community Development Block Grant CARES (CDBG-
CV) Subgrant.

This Agreement will be funded in full or in part by the Federally-Funded Community
Development Block Grant CARES (CDBG-CV) Subgrant Agreement (Subgrant Contract
No. 22CV-S020), as amended, which is incorporated herein by reference. Pursuant to
Section 15 of the CDBG-CV Subgrant Agreement, the Contractor agrees:

i.  to be bound by the terms of the CDBG-CV Subgrant Agreement;

ii. to be bound by all applicable State and Federal laws, rules, and
regulations;

ii.  to hold FloridaCommerce and the County harmless against all claims of
whatever nature arising out of the Contractor’s performance of Work under
the Agreement; and

iv.  in the event that the Contractor subcontracts any portion of the Work, any
contract between the Contractor and its subcontractor shall include the
foregoing provisions.

The Contractor further agrees to comply with the federal provisions related to grant
funds attached incorporated herein.

Section 48. United States-Produced Iron and Steel. Pursuant to Section 255.0993,
Florida Statutes, unless waived by the County, any iron or steel product permanently
incorporated into the Project must be produced in the United States. The following are
exempt from this requirement: (i) small amounts of foreign steel and iron that are
incidental or ancillary to the primary product, are not separately identified in the project
specifications, and the cost of which does not exceed 1/10t of the total contract cost or
$2,500, whichever is greater; and (i) electrical components, equipment, systems, and
appurtenances, including supports, covers, shielding, and other appurtenances related to
an electrical system, necessary for operation or concealment, except transmission and
distribution poles. '

Section 49. As a condition precedent to entering into this Agreement and in compliance
with Section 787.06(13), Florida Statutes, a duly authorized officer or representative of
the CONTRACTOR must attest under the penalty of perjury that CONTRACTOR does
not use coercion for labor or services as defined in Section 787.06, Florida Statutes. The
required affidavit is set forth in Exhibit I.

Section 50. Pursuant to Section 287.138, Florida Statutes, the County cannot knowingly
enter into a contract with an entity which would give access to an individual’'s personal
identifying information if the entity is owned, controlled, organized, or operating in a



foreign country of concern, which include the People’s Republic of China, the Russian
Federation, the Islamic Republic of Iran, the Democratic People’s Republic of Korea, the
Republic of Cuba, the Venezuelan regime of Nicoldas Maduro, or the Syrian Arab
Republic, including any agency of or any other entity of significant control of such foreign
country of concern, and any contracting entity that may be given access to an individual’s
personal identifying information must have a duly authorized officer or representative
attest under the penalty of perjury that said entity is not owned by the government of a
foreign country of concern, that the government of a foreign country of concern does not
have a controlling interest in the entity, and that the entity is not organized under the laws
of nor have its principal place of business in a foreign country of concern. The required
affidavit, which must be signed by a duly authorized officer or representative of
CONTRACTOR, is attached hereto as Exhibit J.

THE REMAINDER OF THIS PAGE LEFT INTENTIONALLY BLANK
SIGNATURE PAGE FOLLOWS




IN WITNESS WHEREOF, the parties have executed this Agreement on the date(s)
indicated below.

CONTRACTOR
STELLAR DEVELOPMENT, INCORPORATED, a Florida Corporation

By:

Name:

Title:

Date:

ATTEST:

By:

Name:

Title: Corporate Secretary

[Corporate Seal]



OWNER: DeSoto County, Florida

(SEAL)
By:
Steve Hickox, Chairman
Board of County Commissioners
Date:
ATTEST:

Mandy Hines, County Administrator

APPROVED AS TO FORM:

Valerie Vicente, County Attorney




EXHIBIT A
LEGAL ADVERTISEMENT

This document is incorporated by reference into the Agreement and is on file with the
DeSoto County Purchasing Department. It is available for review upon request.



EXHIBIT B
INVITATION TO BID

This document is incorporated by reference into the Agreement and is on file with the
DeSoto County Purchasing Department. It is available for review upon request.




EXHIBIT C
BID PROPOSAL WITH REQUIRED FORMS




ORGINAL

26-03-01
Desoto County
Tiny Town Homeless Shelter

Date/Time
February 13, 2026 @ 2:00PM EST

DEUE[LOPMLEMD“

59 Sarasota Center Blvd.
Sarasota, FL 34240
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CERTIFICATION FORMS

Proposals will not be considered if the following documents and/or attachments are not
completely filled out and/or submitted with the proposal.

X Completely Executed Bid Package (one (1) original, marked as such, two
(2) copies, and one (1) electronic copy of full Bid on a flash drive.)

X Qualification Statement Form # 1

X Non-Collusion Affidavit of Prime Bidder Form # 2

X Drug-Free Workplace Form # 3

X Insurance Form # 4

X Indemnification Form # 5

X Sworn Statement Pursuant to Florida Statutes Section 287.133(3)(a) on

Public Entity Crimes Form # 6

X Contracting with Minority and Women Business Enterprise (MWBE) Form #7

X Access to Records and Records Retention Form # 8

X E-Verify Responsibility and E-Verify Affidavit # 9

X Domestic Preference Form # 10

X SAM.GOV Registration-Debarment and Suspension Form # 11

X Conflicts of Interest Form # 12

X Section 3 Requirements # 13

X Labor Standards Compliance Form # 14

X Federal Grant Funded Clauses, inclusive of Appendix Il to Part 200 # 15

X Human Trafficking Affidavit #16



SECTION 3

BID PROPOSAL FORM

COMMUNITY DEVELOPMENT BLOCK GRANT CORONA VIRUS RELIEF PROGRAM
(CDBG-CV) FUNDED (COMMERCE AGREEMENT NO. 22CV-S02)
CONSTRUCTION SERVICES FOR THE TINY TOWN HOMELESS SHELTER
INVITATION TO BID NO.: 26-03-01

Proposal of Stellar Development, Inc. (hereinafter called

“BIDDER”), organized and existing under the laws of the State of Florida doing business
as __ Stellar Development, Inc. * to the DeSoto County Board of County
Commissioners (hereinafter called “COUNTY”).

In compliance with your Advertisement for BIDS, BIDDER hereby proposed to perform all
WORK for the Construction Services for the Tiny Town Homeless Shelter project in strict
accordance with the CONTRACT DOCUMENTS, within the time set forth therein, and at
the process stated in the BID SCHEDULE.

By permission of this BID, each BIDDER certifies, and in the case of a joint BID each
party thereto, certifies as to his own organization, that this BID has been arrived at
independently, without consultation, communication, or agreement as to any matter
relating to this BID with any other BIDDER or with any competitor.
BIDDER hereby agrees to commence WORK under this Contract on or before a date to
be specified in the NOTICE TO PROCEED and to fully complete the PROJECT within
Two Hundred Ten (210) consecutive calendar days thereafter.
BIDDER acknowledges receipt of the following ADDENDA:

Number __1 , dated 01/23/2026

Number 2, dated 01/28/2026

Number 3 , dated 01/29/2026
Number 4 dated 01/30/2026
Number 2  dated 02/02/2026

Number _ 6 , dated 02/04/2026
*Insert “a corporation”, “a partnership”, or “an individual” as applicable.

This official Bid Form must be completed and used in submitting a Bid.
The Board reserves the right to accept or reject all Bids, or any parts thereof.




REVISED BID FORM

DESOTO COUNTY CONSTRUCTION SERVICES FOR TINY TOWN
HOMELESS SHELTER PROJECT

26-03-01ITB

Item
No. |Description Quantity | Unit |Unit Price (§) |Extended Total ($)
W3 |Sediment Barrier - Staked Silt Fence 600 LF $ 538§ 3,228.00
W4 |Inlet Protection System 3 EA |$ 1,075.82 | § 3,227.46
W5 |Clearing and Grubbing 0.34 AC |$ 30,620.00 | $ 10,410.80
W6 [Mailbox (Cluster Box Units) 1 AS |$ 487596 | $ 4,875.96
W7 [Regular Excavation ' 80 CY |$ 12001 $ 960.00
W8 |Type B Stabilization 380 SY |$ 1034 | § 3,929.20
W9 |Optional Base - Base Group 6 488 SY |$% 35581 % 17,363.04
W10 [Superpave Asphaltic Concrete 1" 19 TN $ 700111 % 13,302.09
W11 |Superpave Asphaltic Concrete 1.5" 29 TN $ 700.11 | § 20,303.19
Concrete Curb & Gutter, Variable Height
w12 Type F (Drop Curb) 60 . LF $ 133.78 | § 8,026.80
W13 ’IC‘r?irc];ﬁrete Sidewalk and Driveways, 4 70 SY $ 156.41 | 10,048.70
W14 %?ir;irete Sidewalk and Driveways, 6 14 sy $ 108.00 | $ 1,512.00
W15 |Perfomance Turf- Sod 1 LS $ 579289 | $ 5,792.89
W15A |FDOT # 57 Stone 1 LS $ 34,467.72 | $ - 34,467.72
W16 |Single Post Sign, F & | Ground Mount 2 AS $ 45516 | § 910.32
W17 Thermoplastnc, STD, White, Solid, 6" for 160 LF $ 6.04 |3 066.40
Parking Spaces
W18 |Thermoplastic, STD, White, Solid, 24" 12 LF $ 9101 % 109.20
W19 Thermoplastic, STD, White Message or 1 EA |$ 587.56 | 587 56
Symbol
W20 |[Thermoplastic, STD, Blue, Solid, 6" 40 LF $ 60418 241.60




W21 {Concrete Bumper Guard (Wheel Stops) 6 . EA 1% 14068 | $ . 844.08
W22 |ADA Tiny Home Installment 8 EA $ 58,774.13 | § 4'(0,193.04
w23 |Utility Connection to Building - Water 8 EA |$ 206.89 | $ 1,655.12
W24 |Utility Connection to Building - Sewer 8 EA, $ 20689 | $ 1,655.12
W25 Boardwalk 1 EA $ 409,861.79 | $ 409,861.79
W26 |Dumpster Enclosure 1 EA |8 24,104.40 | § 24,104.40
W27 |Mechanical, Electrical, & Plumbing (MEP) 8 EA |$§ . 30,886.78 | $ 247,094.24
W1 [Maintenance of Traffic 1 LS $ 413778 | § 4,137.78
W2 Mobilization 1 is $ 48,719.90 | $ | 48,719.90

GRAND TOTAL $ 1,349,428.40

WRITE OUT AMOUNT: :

One Million Three Hundred Forty Nine Thousand Four Hundred Twenty Eight Dollars And Forty Cents

Company:__ Stellar Development Inc.

Address:_ 59 Sarasota Center Blvd.

City, State & Zip:

Signature:

Email: maurice@stellarqc.com{ )

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]




QUALIFICATIONS STATEMENT
(CERTIFICATION SUBMITTAL ONE)

The undersigned certifies under oath the truth and correctness of all statements and of all answers to
questions made hereinafter:

SUBMITTED TO: PURCHASING DEPARTMENT
ADDRESS: 201 E. OAK STREET, SUITE 203
ARCADIA, FLORIDA 34266
CIRCLE ONE
SUBMITTED BY: Stellar Development, Inc. /6;5@91;«{@"/
NAME: __Maurice Opstal, President Partnership
ADDRESS: 99 Sarasota Center Blvd. Sarasota, FL 34240 Individual
PRINCIPAL OFFICE: Same as above Joint Venture
Other

EMAIL: Drian@stellargc.com

1. State the true, exact, correct and complete name of the partnership, corporation, trade or fictitious
name under which you do business and the address of the place of business.

The correct name of the Offeror is: _Stellar Development Inc.

The address of the principal place of business is: 59 Sarasota Center Blvd.
Sarasota, Fl 34240

2. If the Offeror is a corporation, answer the following:

a. Date of Incorporation: _7/31/2000

b. State of Incorporation: _Florida

C. President's name: Maurice Opstal

d. Vice President’'s name: _Brian Ellis

e. Secretary’s name: Vanessa Opstal

f. Treasurer:

g. Name and address of Resident Agent: _Maurice Opstal

59 Sarasota center, Blvd. Sarasota, FL. 34208

QUALIFICATIONS STATEMENT
PAGE QS-1 OF 4



- 3. If Offeror is an individual or a partnership, answer the following:

a. Date of organization:
b. Name, address and ownership units of all partners:
C. State whether general or limited partnership:

4. |f Offeror is other than an individual, corporation or partnership, describe the organization and give
the name and address of principals:

5. If Offeror is operating under a ﬁctiti‘o.us name, submit evidence of compliance with the Florida
Fictitious Name Statute. '

6. How many years has your organization been in business under its present business name?

18

a. Under what other former names has your organization operated?

SMG Development Inc.

7. Indicate registration, license numbers or certificate numbers for the businesses or professions which
are the subject of the proposal. Please attach certificate of competency and/or state registration.
CGC 061038

8. Have you personally inspected the site of the proposed work?

Yes X No

QUALIFICATIONS STATEMENT
PAGE QS-2 of 4




9. Did you attend the Pre-Proposal Conference? N/A

10. Have you ever failed to complete any work awarded to you? If so, state when, where and why?
no

11. Within the last five (5) years, has any officer or partner of your organizatioﬁ ever been an officer or
partner of another organization when it failed to complete a contract? If so, explain fully.
no

12. State the names, telephone numbers and last known addresses of three (3) businesses with the
most knowledge of work which you have performed, and to which you refer (governmental entities are
preferred as references).

COMPANY NAME CONTACT ADDRESS

. Email
See attached| professional references

Telephone

Email

Telephone

Email

Telephone

13. List the pertinent experience of the key individual of your organization (continue on insert sheet, if
necessary). :

See attached resume

QUALIFICATIONS STATEMENT
PAGE QS-3 of 4



14. State the name of the individual who will have personal supervision of the services:

Chris Brede

THE OFFEROR ACKNOWLEDGES AND UNDERSTANDS THAT THE INFORMATION CONTAINED IN RESPONSE
TO THIS QUALIFICATIONS STATEMENT SHALL BE RELIED UPON BY OWNER IN AWARDING THE CONTRACT
AND'SUCH INFORMATION IS WARRANTED BY OFFEROR TO BE TRUE. THE DISCOVERY OF ANY OMISSION
OR MISSTATEMENT THAT MATERIALLY AFFECTS THE OFFEROR’S QUALIFICATION TO PERFORM UNDER
THE CONTRAST BHALL CAUSE THE OWNER TO REJECT THE PROPOSAL, AND IF AFTER THE AWARD TO
CANCELA &/ AWARD AND/OR CONTRACT.

i ! /

SIGNA /

State of Florida
County of ___Seee Scyxhy

On this the B 'day of Eem\.;azq , 2020, before me, the undersigned Notary Public of the
State of Florida, personally appeared

puescE ST\ and
(Name(s) of individual(s) who appeared before Notary)
whose name(s) in/ are Subscribed to the within instrument, and he/she/they acknowledge that
he/she/they executed it.

NOTARY PUBLIC .

SEAL OF OFFICE: \ecne™N el

(Name of Notary Public: Print, stamp, or
type as commissioned.)

TIFFANY TYLER

\o:  Notary Public - State of Florida
a )& Commission # HH 610805 Personally known to me, or
orr\-" My Comm, Expires Nov 11, 2028 @

Bonded through National Notary Assn. p

Produced identification:

DID take the oath, or

!Z DID NOT take the oath.

QUALIFICATIONS STATEMENT
PAGE QS+4 of 4




Chris Bredc_e

Education

» Florida Community College of Jacksonville
Associate in Arts Degree 2002

o University of North Florida
Building Construction Management
Bachelor of Science 2005

Hotel Project Experience

e One Palm / Aloft Hotel $40 million, 500,000 SF 10 story hotel and
apartment. Sarasota, FL.

» Aloft Hotel & Parking Garage, 6 story hotel with 412 parking garage.
Asheville, NC

e Hotel Sierra, $20 million, 18 story hotel in downtown Charlotte,
Charlotte, NC

e Fairfield Inn & Springhill Suites, 30 million, 110,000 SF, 6 story hotels. | RN e ERS a0
Orlando, FL Water Management

¢« OSHA30

Religious Project Experience

« Community Christian Church, $13.6 million, 90,000 SF, 1800 seat, 2
story sanctuary and related office space—- Tamarac, FL

e Christ's Church, $5.3 million, 39,400 SF, 650 seat sanctuary and
classroom facility -Jacksonville, FL

Commercial Project Experience

« Bishop Animal Shelter, Bradenton Fl

« Village on the Isle Assisted Living Facility, Venice, FL

» Sutton Place Ph {l, $12 million, 90,000 SF 4 story, Jacksonville, FL

e Davis Center, $4 million, 40,000 SF 2 story tilt wall office building
Jacksonville, FL

e Bacardi Distribution Center, $3 million, tilt wall. — Jacksonville, FL

Retail Project Experience

» Kohl's Department, ground up $3.5 million new store— Houma, LA

o Multiple Kohl's Department store remodels. 5 remodels around NC, FL

e JC Penny’s retail remodels, $2 million around east coast Florida — East
Coast of Florida

Industrial Project Experience

« Multiple storage facilities around southwest Florida

s West Lake Industrial Park, $15 million, 550,000 SF warehouse,
construction. Jacksonville, FL.

« Ring Power Corporation, $30 million, 5 building, totaling 311,000 SF.
St. Augustine, FL

59 Sarasota Center Blvd.—Sarasota, FL. 34240 Sle ar
Ph: 941-907-9577 - Fax: 941-907-9533 DEVELOPMENT
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Form w-9 Request for Taxpayer
(Rev. March 2024) Identification Number and Certification

Department of the Treasury
Internal Revenue Service

Go to www.irs.gov/FormW3 for instructions and the latest information.

Give form to the
requester. Do not
send to the IRS.

Before you begin. For guidance related to the purpose of Form W-9, see Purpose of Form, below.

entity’s name on line 2.)

Stellar Development, Inc.

1 Name of entity/individual. An entry s required. (For a sole praprietor or disregarded entity, enter the owner’s name on line 1, and enter the business/disregarded

2 Business name/disregarded entity name, if different from above.

only one of the following seven boxes.

D LLC. Enter the tax classification (C = C carporation, S = S corparation, P = Partnership) .
Note: Check the “LLC” box above and, in the entry space, enter the appropriate code (C, S, ar P) for the tax

box for the tax classification of its owner.
|:| Other (see instructions)

3a Check the appropriate box for federal tax classification of the entity/individual whose name is entered on line 1. Check

D Individual/sole proptietor [___I C corporation ! S corporation |:] Partnership D Trust/estate

classification of the LLC, unless itis a dlsregarded entity. A disregarded entity should instead check the appropriate

Print or type.

3b If on line 3a you checked “Partnership” or "Trust/estate,” or checked “LLC” and entered “P" as its tax classification,
and you are providing this form to a partnership, trust, or estate in which you have an ownership interest, check
this box if you have any foreign partners, owners, or beneficiaries. See instructions . e e

4 Exemptions (codes apply only to
certain entities, not individuals;
see instructions on page 3):

Exempt payee cade (if any)

Exemption from Foreign Account Tax
Compliance Act (FATCA) reparting
code (if any)

(Applies to accounts maintained
outside the United States.)

5§ Address (number, street, and apt. or suite no.). See instructions.
59 Sarasota Center Blvd.

6 City, state, and ZIP code

Sarasota, Fl. 34240

See Specific Instructions on page 3.

Requester's name and address (optional)

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid

| Social security number

backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, |ater. For other

entities, it is your employer identification number (EIN). If you do not have a number, see How to get a or

TIN, later.

Employer identification number |

Note: If the account is in more than one name, see the instructions for line 1. See also What Name and
Number To Give the Requester for guidelines on whose number to enter. 6

5

1

0

312|917 |5

Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and
2.1 am not subject to backup withholding because (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3.1am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA codel(s) entered on this form (if any) indicating that { am exempt from FATCA reporting is cotrect.

Certification instructions. You

because you have failed to It interi

s out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
stfand dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,

acquisition or abandonment of secured pr %@tmcellaﬁ f debt, contributions to an individual retirement arrangement (IRA), and, generally, payments

other than interest and divigends, you are hoyy

uired to gign the certification, but you must provide your correct TIN. See the instructions for Part |l, later.

Sign Signature of \y -
Here U.S. person i Date

General Instructioris

\

New line 3b has been added to this form. A flow-through entity is
required to complete this line to indicate that it has direct or indirect

Section references are to the Internal Reveque fe unless otherwise foreign partners, owners, or beneficiaries when it provides the Form W-8
noted. to another flow-through entity in which it has an ownership interest. This

Future developments. For the latest information about developments
related to Form W-9 and its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormW9.

change is intended to provide a flow-through entity with information
regarding the status of its indirect foreign partners, owners, or
beneficiaries, so that it can satisfy any applicable reporting
requirements. For example, a partnership that has any indirect foreign

What’s New partners may be required to complete Schedules K-2 and K-3. See the
Partnership Instructions for Schedules K-2 and K-3 (Form 1065).

Line 3a has been modified to clarify how a disregarded entity completes
this line. An LL.C that is a disregarded entity should check the
appropriate box for the tax classification of its owner, Otherwise, it
should check the “LLG™ box and enter its appropriate tax classification.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an
information return with the IRS is giving you this form because they

Cat. No. 10231X

Form W=9 (Rev. 3-2024)




Ken Hinkle Chris Brandt

Senior Project Manager Director of Special Projects
Sarasota Manatee Airport Authority It Works Global
6000 Airport Circle 908 Riverside Dr.
Sarasota, FL 34243 Palmetto, FL 34221
941.650.0815 941.376.2340
Ken.hinkle@flysrg.com cbrandt@itworksglobal.com
Brett White Fred Cochran
Chief Development Officer Owner
Charlotte County Airport Authority Insula Properties
28000 A-1 Airport Rd. 50 Central Avenue Suite 970
Punta Gorda, FL 33982 Sarasota, FL 34236
941.639.1101 Ext 160 941.504.6831
bwhite@flypgd.com fcochran@inscap.com
Stellar Development inc.
'slﬂllal" 59 Sarasota Center Bivd. Sarasota, FL 34240
Ph: 941-907-9577  Fax: 941-907-9533




inimu ifi nts

Project Name: North Jetty Park Dune Walk over Replacement

Client Contact information: Sarasota County Government; Ty Overmyer, PM; 941-232-6092;
tovermye@scgov.net

Project Description: Demolition of two of the park’s wood framed dune walkover structures,
reconstruction of two of the wood framed dune walkover structures, installation of accessible items of
beach showers, pedestrian watkways, and parking spaces all to meet ADA requirements.

Construction Cost: $1,499,615.49

Date of Completion: June 2024

Project Name: Connor Park

Client Contact Information: City of Palmetto; Nixa Haisley, Purchasing Manager; 841-723-4570 ext. 7112;
nhaisley@palmettofl.org

Project Description: Construction of Connor Park including boardwalk bridge construction, pond, and
recreational walkway. Other aspects of the project included contaminated soil removal, stormwater
treatment improvements and creation of public access and aesthetics for the community. The scope of
services for General Construction included the following: contaminated soil removal, masonry, concrete,
electrical, plumbing, paving, grading, carpentry, millwork, framing, hardware and excavation.
Construction Cost: $3,804,637.73

Date of Completion: August 2023

Project Name: Hampton Inn & Suites

Client Contact Information: North Port Hospitality LLC & Lodgco; Mike Postle, VP of Development; 989-
773-2400; mpostle@lodgco.net

Project Description: New completely wood framed 4-story hotel.

Construction Cost: $9,809,936.00

Date of Completion: December 2020

Project Name: Mcintosh Park Trails PHI

Client Contact Information: City of Plant City; Jack Holland, Director Parks & Recreation; 813-659-4250;
jholland@plantcitygov.com .

Project Description: Construction of a large wood framed observation tower to view the surround park
areas, at-grade, crushed stone walking trails; a crushed stone parking area;, a playground feature, various
amenities (trash cans, message board, benches), and related work.

Construction Cost: $491,620.69

Date of Completion: April 2021



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER
(CERTIFICATION SUBMITTAL TWO)

State of - Flarida

County of _Sarasota
Maurice Qpstal , being first duly sworn, deposes and says that:
1. he/sheis __President of _Stellar Development Inc. , the Bidder that has submitted the attached
Bid;
2. he/she is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid;
3. Such Bid is genuine and is not a collusive or sham Bid;
4. Neither the said Bidders nor any of its officers, partners, owners, agents, representatives, employees

or parties in interest, including this affiliate has in any way coltuded, conspired, connived or agreed, directly
orindirectly, with any other Bidder, firm or person to submit a collusive or sham Bid in connection with such
Contract or has in any manner, directly or indirectly, sought by agreement or collusion of communication or
conference with any other Bidder, firm or person to fix the price or prices in the attached Bid of any other Bidder,
or to fix any overhead, profit or cost element of the Bid Price or the Bid Price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement any advantage against the County or any
person interested in the proposed Contract; and

5. The qualifications quoted in the attached Bids as well as subsequent negotiated prices, following
evaluation and of the firms’ qualifications by the County, are fair and proper and are not tainted by any collusion,
conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its agents, representatives,
owners, employees or parties in interest, including this affiliate. '

Signed:

DI

Title: President

| g
Subscribed and sworn to before me this \% day of f’eo)c_zul—\@/! , 2020

- AR B, TIFFANY TYLER
Notar-Public o dSE0%: Notary Public - sate of Florida
3 v&i  Commission # HH 610805

o . ‘ “Eoreor My Comm, Expires Nov 11, 2028
My Commission Expires: Bonded through National Notary Assn.




DRUG-FREE WORKPLACE FORM
(CERTIFICATION SUBMITTAL THREE)

The undersigned vendor in accordance with Florida Statute 287.087 hereby certifies:

That Stellar Development Inc. does:
{Name of Business)

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession or use of a controlled substance is prohibited in the workplace and specifying the actions that
will be taken against employee for violations of such prohibition

2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation programs, employee
assistance programs and the penalties that may be imposed upon employees for drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services that are under Bid
a copy of the statement specified in subsection (1).
4, In the statement specified in subsection (1), notify the employee that, as a condition of working on

the commodities or contractual services that are under Bid, the employee will abide by the Terms of the
statement and will notify the employer of any conviction of, plea of guilty or nolo contendere to, any violation
of Chapter 1893 or of any controlled substance law of United States any state, for a violation occurring in
the workplace no later than five (5) days after such Conviction.

5. Impose a sanction on or require the satisfactory participation in a drug abuse assistance or
rehabilitation program, if such is available in the employee’s community, by any employee who is so
convicted. :

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of
this section.

As the person 8

(. l W
N S / \ February 13, 2026
Bidder’s SignaturU : Date

Stellar Development Inc.
Company Name

horized to sign the statement, | certify that this firm complies fully with the above

-
¢
i\




INSURANCE
(CERTIFICATION SUBMITTAL FOUR)

By signing below the Bidder is stating that they fully understand the insurance requirements for the project and
if awarded the Bidder will provide all insurance coverage as required in ITB #26-03-01.

The requirements are as follows:

. Bidder is insured with a company licensed to do business in the State of Florida

. The insurance company is rated A Vill or better by A.M. Best Rating Company (Workers Compensation,
General and Automobile policies)

. The County will be named as an additional insured for general and automobile liability

. The certificate will contain a 30-day written notice of cancellation and a 10-day written notice of non-
payment

. The General Liability and Worker’s Compensation policies will contain waiver of subrogation in favor of
the County '

M February 13, 2026

Bidder (signature) O \_’K\ Date

Maurice Opstal Stellar Development Inc.
Name of Authorized Representative Company Name




INDEMNIFICATION
(CERTIFICATION SUBMITTAL FIVE)

To the fullest extent permitted by laws and regulations, and in consideration of the amount stated on any
Purchase Order, the Contractor shall defend, indemnify, and hold harmless the County, its officers, directors,
agents, guests, invitees, and employees from and against all liabilities, damages, losses, and costs, direct, indirect,
or consequential {including but not limited to reasonable fees and charges of engineers, architects, attorneys, and
other professionals and court and arbitration costs) to the extent arising out of or resulting from any acts of
negligence, recklessness or intentional wrongful misconduct in the performance of the work by the Contractor,
any Subcontractor, or any person or organization directly or indirectly employed by any of them to perform or
furnish any of the work or anyone for whose acts any of them may be liable.

In any and all claims against the County, or any of its officers, directors, agents, or employees by any employee of
the Contractor, any Subcontractor, any person or organization directly or indirectly employed by any of them to
perform or furnish any of the work or anyone for whose acts any of them may be liable, this indemnification
obligation shall not be limited in any way by any limitation on the amount or type of damages, compensation, or
benefits payable by or for the Contractor or any Subcontractor or other person or organization under workers’ or
workmen’s compensation acts, disability benefit acts, or other employee benefit acts, nor shall this
indemnification obligation be limited in any way by any limitation on the amount or type of insurance coverage
provided by the County, the Contractar, or any of his Subcontractors. To the extent this Indemnification conflicts
with any provision of Florida Law or Statute, this indemnification shall be deemed to be amended in such manner
as to be consistent with such Law or Statute.

Subrogation: The Contractor and his Subcontractors agree by entering into this contract to a Waiver of
Subrogation for each required policy herein. When required by the insurer or should a policy condition not permit
Contractor or Subcontractor to enter into a pre-loss agreement to waive subrogation without an endorsement,
then Contractor or Subcontractor agrees to notify the insurer and request the policy be endorsed with a Waiver
of Transfer of Rights of Recovery Against Others, or its equivalent. This Waiver of Subrogation requirement shall
not apply to any policy, which includes a condition specifically prohibiting such an endorsement, or voids coverage
should Contractor or Subcontractor enter into such an agreement on a pre-loss basis.

Release of Liability: Acceptance of the Contractor of the last payment shall be a release to the County and every
officer and agent thereof, from all claims and liability hereunder for anything done or furnished for, or relating to
the work, or for any act or neglect of the County or of any person relating to or affecting the work.

Savings Clause: The parties agree that to the extent the written terms of this Indemnification conflict with any
provisions of Florida laws or statutes, in particular Sections 725.06 and 725.08 of the Florida Statutes, the written
terms of this indemnification shall be deemed by any court of competent jurisdiction to be modified in such a
manner as to be in full and complete compliance with all such laws or statutes and to contain such limiting
conditions, or limitations of liability, or to not contain any unenforceable, or prohibited term or terms, such that
this Indemnification shall be ‘enforceable in accordance with and to the greatest extent permitted by Florida
Law.



Signature of Ownexor &icer

DATE: E@oso,ue¢"l \B ZoZlo

STATE OF: _Florida

COUNTY OF: _Sarasota

The foregoing instrument Was acknowledged before me this

Maurice Opstal

ATTEST: _ig,

p

ratel ecretary orWitness

Co

941-907-9577
Organization Phone Number

. .
\%2 _ day ?'esa,uao}q of 202{2_by

Stellar Development Inc.

of

(Company Name).

He/She isfpersonally knowpto me or has produced
did /did not_3_take an oath.

ot

ture g)N otWy

5t

Tiffany Tyler

Printed Name of Notary

My Commission Expires: :

as identification, and

TIFFANY TYLER
Notary Public - State of Florida
2 Commission # HH 610805
WOFEV My Comm, Expires Noy 11, 2028
) Bnded through National Notary Assn,

(Seal)




SWORN STATEMENT PURSUANT TO
FLORIDA STATUTES SECTION 287.133(3)(a) ON PUBLIC ENTITY CRIMES
(CERTIFICATION SUBMITTAL SIX)

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to _Desoto County [print name of the public entity]
by _Maurice Opstal, President for _ Stellar Development Inc.

[print individual's name and title]

Stellar Development Inc.
[print name of entity submitting sworn statement]

whose business address is __59 Sarasota Center Blvd. Sarasota, FL 34240

and its Federal Employer Identification Number (FEIN) or Social Security Number (SSN)

of the individual signing this sworn statement is _85-1032975 .

2. | understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to the
transaction of business with any public entity or with an agency or political subdivision of any other state or
of the United States, including, but not limited to, any Bid or contract for goods or services to be provided to
any public entity or an agency or political subdivision or any other state or of the United States and involving
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.

3. | understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes,
means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in
any federal or state trial court of record relating to charges brought by indictment or information after July 1,
1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo contendere.

4. | understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
. A predecessor or successor of a person convicted of a public entity crime; or
. An entity under the control of any natural person who is active in the management of the entity and

who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in the management of
an affiliate.

The ownership by one person of shares constituting a controlling interest in another person, or a pooling of
equipment orincome among persons when not for fair marketvalue under an arm's length agreement, shall
be a prima facie case that one person controls another person. A person who knowingly enters into a joint
venture with a person who has been convicted of a public entity crime in Florida during the preceding 36



months shall be considered an affiliate.

5. | understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the legal power to
enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or
services let by a public entity, or which otherwise transacts or applies to transact business with a public
entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees,
members, and agents who are active in management of an entity.

6. Based on information and belief, the statement which | have marked below is true in relation to the
entity submitting this sworn statement. [indicate which statement applies]

X Neither the entity submitting this sworn statement, nor any of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the entity,
nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July
1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the entity, or
an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1,
1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the entity, or
an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1,
1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida,
Division of Administrative hearings and the Final Order entered by the Hearing Officer determined that it was
not in the public interest to place the entity submitting this sworn statement on the convicted vendor list.

[attached is a copy of the final order]

This Space Left Blank Intentionally




| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC
ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS
FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO
UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES
FOR CATEGORY TWO OF ANY CHANGE IN THE INEORMATION C@NTAINEZ IN THIS FORM.

[signature] U \
STATE OF _Florida

COUNTY OF Sarasota

o e
The foregoing instrument was acknowledged before me on this \32 day of

’E@ma.zee_):k__, 202\0 py __Maurice Opstal

who is personally known to me and who did/_ A did not take an oath.

jgtyature ofNot

TIFFANY TYLER
Notary Public - State of Florida

. . '3' Commission # HH 610805
Tiffany Tyler (Seal) § “Soreo~ My Comm. Expires Nov 11, 2028

Printed Name of Nota ry Bonded through Natwnal Notary Assn.

My Commission Expires:




CONTRACTING WITH MINORITY AND WOMEN BUSINESS ENTERPRISES (MWBE)
(CERTIFICATION SUBMITTAL SEVEN)

By signing below the Bidder is stating that they fully understand the Minority/Woman-owned Business Enterprises
{(MWBE) requirements for the project and if awarded will adhere to 2 CFR 200.321(b)(6), and the requirements in
ITB #26-03-01, in hiring any subcontractors, if applicable.

DeSoto County is an Equal Employment Opportunity employer and makes it a priority to ensure minority and
women owned business enterprises are extended every opportunity to participate in procurement opportunities
the County offers for projects and services. The County takes all necessary affirmative steps, as outlined in 2 CFR
200.321, to assure that minority owned businesses, women owned business enterprises, and labor surplus area

firms are used when possible.
For this procurement and all federally funded procurements, the County shall:

e Maintain an updated solicitation list of all qualified minority and women owned business enterprises in
DeSoto County and the counties in the same surrounding regional area to DeSoto County;

e Utilize the services provided by the Florida Office of Supplier Diversity and its website to maintain and
update the County’s minority and women owned business enterprises solicitation;

» Directly solicit by mail, phone, fax, or email all applicable vendors on the County’s qualified minority and
women business enterprises list providing them with notification of the procurement opportunity the
County is offering;

e When economically feasible and allowable, the County will divide total requirements into smaller tasks or
quantities to permit maximum participation by small and minority owned businesses, and women's owned
business enterprises. (such divisions or reductions shall not be allowed to circumvent requirement
thresholds for bonding or insurance);

e Where requirements and schedules of funding entities permit flexibility, establish delivery schedules
which encourage participation by small and minority owned businesses, and women owned business

enterprises.

In instance where procured prime contractor will utilize subcontractors, the prime contractor shall take

affirmative steps, as outlined above, to assure that minority owned businesses, women owned business

enterprises, and labor surplus area firms are used as subcontractors when possible.

As the persgn-aythgrized to sigp.the statement, | certify that this firm complies fully with the above requirements.
‘\.\ A /'v l

February 13, 2026

Biddwe)u \ Date

Maurice Opstal Stellar Development Inc.
Name of Authorized Representative Company Name




Good Faith Efforts

» Maintain an updated solicitation list of all qualified minority and women owned business enterprises in
DeSoto County and the counties in the same surrounding regional area to DeSoto County;

Action Take: We obtained lists of minority/woman owned businesses, for applicable scopes
associated with this project, from the following resources:

- FDOT DBE online Directory
- Florida Department of Management Services (Office of Supplier Diversity)
- List of subs included with bid documents

Our list is included for reference.

, « Utilize the services provided by the Florida Office of Supplier Diversity and its website to maintain and update
[; the County’s minority and women owned business enterprises solicitation;

Florida Office of Supplier Diversity website was utilized during the solicitation project
j « Directly solicit by mail, phone, fax, or email all applicable vendors on the County’s qualified minority and

women business enterprises list providing them with notification of the procurement opportunity the County
is offering;

All minority and women owned businesses referenced on the enclosed list were solicited via email. A
sample email has been included for reference; however, each email can be provided upon request.

* When economically feasible and allowable, the County will divide total requirements into smaller tasks or
guantities to permit maximum participation by small and minority owned businesses, and women's owned
business enterprises. (such divisions or reductions shall not be allowed to circumvent requirement
thresholds for bonding or insurance);

In bidding projects with a minority/woman owned business goal, we look to unpackage scopes of work
where possible in order to allow smaller minority firms to participate. We also allow for special
payment terms for minority subcontractors if needed, where cash flow is a concern.

* Where requirements and schedules of funding entities permit flexibility, establish delivery schedules which
encourage participation by small and minority owned businesses, and women owned business enterprises.

If/when the schedule permits additional opportunities to minority and/or woman-owned business
during the course of construction, we can inform these business accordingly.




Name of Minority Sub

A/C Tech Professionals inc

Al Plumbing Inc

A1A Sod Sand And Sail Inc
Allison's Affordable Roof LLC
All-In-One Electric .
All Area Roofing & Construction
Alma Electric, LLC

Architectural Tile & Marble LLC
Arox Land Development Corp
Bateman Contracting

Becerra Constrcution Inc

Best Way Drywall LLC

C&C Painting Contractors Inc
Commercial Concrete Contractors Inc
CSA Environmental Services LLC
DuCon Plumbing LLC

DuCon, LLC

Dynamic Electrical Contractor Inc.
E F Gaines Surveying Services Inc.
Echezabal & Asspcoates, Inc.
Electrical Solutions Group Inc
Empire-Closets

Erwin Electric

Extreme Plumbing Inc

Federal Electric Inc.

Ferrada Painting Servcies

First Choise Roofing Contractors Inc.
Florida Engineering and Surveying LLC
Forristall Enterprises Inc
Foundation Mechanical

Freedom Isnulation Inc

Gulf Coast Tile & Marble Inc.

HG Construction International Corp
Hyatt Survey Services Inc.

imperial Cabinets & Milwork Lic
International Roofing LLC

1.D.:. Electric Inc

JRL Underground Utilities Inc.

JRM Construction group Inc.

Len's Roofing, Inc.

Mader Electric Inc.

Manasota Flooring, Inc.

Master Maintenance

Merion Landscape Service LLC
Mihcael J. Looney, Inc.

Northwest Surveying Inc

NUTEK PLUMBING LLC

Nx Gen Heating and Cooling

Obi Global LLC dba Global 360 Painting
O'Neal Surveying & Mapping Inc.
Oneco Concrete & Asphalt
Painters In & Out LLC

Park Coastal Surveying LLC
Point-By-Point Constrcution
Ponce De Leon Drywall Inc
Poseidon Roofing LLC
Professional Concrete, Inc.
Rightmire's Land Services Inc

R&R Site, Utilities LLC

Shipps Excavating and Grading Inc.
Sir Painter LLC

Solomon's Air Conditioning & Appliance Inc
Southern Door & Hardware LLC
Straig Line Painting Inc

Superior Mechanical Solutions
Supreme Electric Inc

Date of Written
Notification

January 19, 2026
January 19, 2026
January 19, 2026
January 18, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 18, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 18, 2026
January 18, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 18, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026

January 19, 2026

E-Mail Address

accounting@actechpro.net
aiplumbing@usa.com
general@alasod.com
allisonsaffordablergofing@gmail.com
service@allarearoofing.com
almaelectric@yahoo.com
wilramosir@archtile.com
grace@aroxland.com
lisabateman@bateman-contracting.com
jbecerra@becerraconstruction.com
bestwaydrywall@regiomgmt.com
carlos@ccpainting.com
andrew@ccctampa.com
csalandclearing@aol.com
edubose@ducon.us

bid@ducon.us
astimating@dynamicelectric.biz
liz@efgaines.com
state@echezabal.com
idohse@esstampa.com
courenay@empire-closets.com
robin@erwinelectric.com
extplumbing03@aol.com
vinnyfec@gmail.com
ferradapaintingservices@gmail.com
jan.danford@me.com
jessie@florida-eas.com
jessica@forristail.com
alison.hewitt@foundation-mech.com
april@freedominsulation.com
getile@comeast.net
pam@hyatt-survey.com
imperialcabinets94@yaho.com
lorena@internationalroofs.com
kathy@jdpelectric.com
laguerrejean@yahog.com
eddie.aldridge @jrmeconstructiongroup.com
info@lensroofing.com
knj@maderelectricinc.com
commercialbids@manasotaonline.com
master.maintenance2@yahoo.com
karen@looneyelectric.com
kereen@nsitampa.com
nutekplumbing@hotmail.com
rodney@nxgencooling.com
obigloballic@gmail.com
mary@osmese.com
onecoconcrete@gmail.com
skip@parkcoastalsurveying.com
pointhypointconstruction@gmail.com
ossie@pdIdrywall.com
tori@proseidonroof.com
rightmire@verizon.net
boondocks1@live.com
chrisi@sirpainter.com

solomons ac@yahoo.com
trice@southerndoorandhardware.com
edison@slpinc.us
monica.howard@superiormechanical.net

Bidding? Yes/no Notes

no response
no response
no response
no response
no response
no response
no response
no response
no response
no response
no response
no response
no response
no response
no response
no response
no response
Email does not work.
no response
Email does not work.
no response
Email does not work
no respaonse
no response
no response
no response
no response
no response
no response
Email does not work.
no response
no response
no response
no response
no response
yes
no response
no response
No Out of service area.
no response
Email does nat work.
no response
no response
no response
no response
No Out of service area.
no response
no response
no response
Email does not work.

No
no response
no response
Email does not work.
Email does not work.
Email does not work.
no

no response

no response

no response
Email does not work.

no response

no response

no response

no response

no response




Titan Electrical Service of SWFL LLC
Treider Industries inc.

Trypower Electrical Services Inc
United Pro Painters LLC

Versa-Tile & Marble Inc

Volts Electrical Services LLC
Wentco Inc.

Xtreme Painting Services Inc

January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026
January 19, 2026

trish@titanelectrical.com
b.treider@hotmail.com
trypower.electrical@gmail.com
unitedpropainterslic@gmail.com
contact@versatilemi.com
dmorales@volts-electric.com
cathy.revnolds@wentcoinc.com
amalia@xtremepaintingservices.com

yes
yes

No

no response
no response
no response
no response
no response
no response
no response




SAMPLE EMAIL

Tiffany Tyler

From: Tiffany Tyler

Sent: Monday, January 19, 2026 12:21 PM
To: ‘b.treider@hotmail.com’

Subject: Tiny Town Homeless Shelter

Good morning,

We are bidding the Tiny Town Homeless Shelter project in Arcadia, FL as a Prime GC. This project has
goals to meet for minority designated businesses. We found your company listed with the bid
documents, or on one of the following sites:

FDOT
Florida Department of Management Services (Office of Supplier Diversity)

At your earliest convenience, please confirm if your company could submit a bid to us. Sub bids are due
by February 4* . Bid documents can be access through the following
link: https://securecc.smartinsight.co/#/PublicBidProject/841742

Don’t hesitate to contact our Estimator John Ryan with any questions or concerns at our office number
below or email at john.ryan@stellargc.com.

Thank you.

Tiffany Tyler
Administrative Executive

Stellar Development
59 Sarasota Center Blvd
Sarasota FL 34240
941-907-9577 office




ACCESS TO RECORDS AND RECORDS RETENTION CLAUSE
(CERTIFICATION SUBMITTAL EIGHT)

By signing below the Bidder is stating that they fully understand the Access to Records and Records Retention
requirements for the project and if awarded the Bidder will ensure compliance with the requirements and as

required in ITB #26-03-01, and as outlined below:

ACCESS TO RECORDS

1. The County, Florida Commerce, the Chief Financial Officer of the State of Florida, the Auditor General of
the State of Florida, the Florida Office of Program Policy Analysis and Government Accountability, the U.S.
Department of Housing and Urban Development, the Comptroller General of the United States, and any of
their duly authorized representatives, shall have access to any books, documents, papers, and records,
including electronic storage media, of the Bidder, which are directly pertinent to this contract for the
purpose of audit, examination, making excerpts, and transcriptions as they may relate to this Agreement.

2. PUBLIC RECORDS ACCESS:

a.

C.

The Bidder shall comply with Florida Public Records law under Chapter 119, F.S. Records made or

received in conjunction with this Agreement are public records under Florida law, as defined in

Section 119.011(12), F.S. :

The Bidder shall keep and maintain public records required to perform the services under this

Agreement.

This Agreement may be unilaterally canceled by the County for refusal by the Bidder to either

provide public records to the County upon request, or to allow inspection and copying of all public

records made or received by the Bidder in conjunction with this Agreement and subject to disclosure

under Chapter 119, F.S., and Section 24(a}, Article |, Florida Constitution.

If the Bidder meets the definition of “contractor” found in Section 119.0701(1)(a), F.S.; [i.e., an

individual, partnership, corporation, or business entity that enters into a contract for services with

a public agency and is acting on behalf of the public agency], then the following requirements apply:

i. Pursuant to Section 119.0701, F.S., a request to inspect or copy public records relating to this

Agreement for services must be made directly to the County. If the County does not possess
the requested records, the County shall immediately notify the Bidder of the request, and
the Bidder must provide the records to the County or allow the records to be inspected or
copied within a reasonable time. If the Bidder fails to provide the public records to the
County within a reasonable time, the Bidder may be subject to penalties unders. 119.10, F.S.

ii. Upon request from the County’s custodian of public records, the Bidder shall provide the
County with a copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Florida Statutes, or as otherwise provided by law.

iii. The Bidder shall identify and ensure that all public records that are exempt or. _confidential
and exempt from public records disclosure requirements are not disclosed except as
authorized by law for the duration of the Agreement term and following completion of the
Agreement if the Bidder does not transfer the records to the County.

iv. Upon completion of the Agreement, the Bidder shall transfer, at no cost to County, all public
records in possession of the Bidder or keep and maintain public records required by the



County to perform the services under this Agreement. If the Bidder transfers all public
records to the County upon completion of the Agreement, the Bidder shall destroy any
duplicate public records that are exempt or confidential and exempt from public disclosure
requirements. If the Bidder keeps and maintains public records upon completion of the
Agreement, the Bidder shall meet all applicable requirements for retaining public records.
All records that are stored electronically must be provided to County, upon request from the
County’s custodian of public records, in a format that is accessible by and compatible with

the information technology systems of County.
e. Ifthe Bidder has questions regarding the application of Chapter 119, Florida Statutes, to the Bidder’s
duty to provide public records relating to this agreement, contact the County’s custodian of public
records by telephone at 863-993-4800, by email at s.altman@desotobocc.com or at the mailing

address below:

DeSoto County Board of County Commissioners
Attention: Public Records Custodian
201 East Oak Street, Suite 201
Arcadia, Florida 34266

RETENTION OF RECORDS
1. The Bidder shall retain all records relating to this contract for six (6) years after the County makes final
payment and all other pending matters are closed.
2. [f any litigation, claim, or audit is started before the six-year period expires, and extends beyond the six-
year period, the records shall be retained until all litigation, claims, or audit findings involving the records
have been resolved.

February 13, 2026

Bidde%’g’r(eﬁure) \ Date
Maurice Opstal Stellar Development Inc.

Name of Authorized Representative _ Company Name




E-VERIFY RESPONSIBILITY
(CERTIFICATION SUBMITTAL NINE)

By signing below the Bidder states that they fully understand the E-Verify requirements outlined in (Section
448.095 Florida Statute and under Executive Order 11-116) and for the project and if awarded the Bidder will
provide all E-Verify documentation as required in ITB #26-03-01.

As a condition precedent to entering into an Agreement, and in compliance with Section 448.095, Fla. Stat.,
the Bidder, and its subcontractors, shall register with and use the E-Verify system to verify work authorization
status of all employees hired after January 1, 2021,

a. The Bidder shall provide the County and require each of its subcontractors to provide the Bidder, with an
affidavit (Exhibit B) stating that the subcontractor does not employ, contract with, or subcontract with an
unauthorized alien. The Bidder shall maintain a copy of the subcontractor’s affidavit as part of and pursuant to
the records retention requirements of its Agreement with the County.

b. The County, Bidder, or any subcontractor who has a good faith belief that a person or entity with which it is
contracting has knowingly violated Section 448.09(1), Fla. Stat. or the provisions of this section shall terminate
the contract with the person or entity.

c. The County, upon good faith belief that a subcontractor knowingly violated the provisions of this section,
but the Bidder otherwise complied, shall promptly notify the Bidder and the Bidder shall immediately terminate
the contract with the subcontractor.

d. A contract terminated under the provisions of this section is not a breach of contract and may not be
considered such. Any contract termination under the provisions of this section may be challenged pursuant to
Section 448.095(2)(d), Fla. Stat. the Bidder acknowledges that upon termination of this Agreement by the
County for a violation of this section by Bidder, the Bidder Administrator may not be awarded a public contract
for at least one (1) year. The Bidder further acknowledges that they are liable for any additional costs incurred
by the County as a result of termination of any contract for a violation of this section.

e. Subcontracts. The Bidder or subcontractor shall insert in any subcontracts the clauses set forth in this
section, including this subsection, requiring the subcontractors to include these clauses in any lower tier
subcontracts. The Bidder shall be responsible for compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in this section.

February 13, 2026

Bidder (signature) \ N Date

%

. (\\_/ ’
Maurice Opstal Stellar Development Inc.

Name of Authorized Representative Company Name



DESOTO COUNTY
CONTRACTOR/CONSULTANT/VENDOR
E-VERIFY AFFIDAVIT

STATE OF Florida
COUNTY OF Sarasota

BEFORE ME, the undersigned authority, appeared _ Maurice Opstal , who first being duly
sworn hereby swears or affirms as follows:
’ 1. | make this affidavit on personal knowledge.
2. |l am over the age of 18 years and otherwise confident to make this Affidavit.
3. I am the President of
Contractor (Stellar Development inc.) (the

“Contractor/Consultant/\Vendor”).
4.  |am authorized by Stellar Development Inc. to make this Affidavit

on behalf of Contractor/Consultant/Vendor.

5. Contractor/Consultant/\VVendor acknowledges that Section 448.09, Florida Statutes,
makes it unlawful for any person to knowingly employ, hire, recruit, or refer, for private or public
employment, an alien who is not duly authorized to work in the United States.

6. Contractor/Consultant/Vendor acknowledges that Section 448.095, Florida Statutes,
prohibits public employers, contractors, and subcontractors from entering into a contract unless
each party to the contract registers and uses E-Verify.

7. Contractor/Consultant/Vendor is in compliance with the requirements of Sections
448.09 and 448.095, Florida Statutes.

8. Contractor/Consultant/Vendor understands it shall remain in compliance with the
requirements of Sections 448.09 and 448.095, Florida Statutes, during the term of any contract
with DeSoto County.

9. Contractor/Consultant/Vendor's subcontractors are in compliance with the
requirements of Sections 448.09 and 448.095, Florida Statutes.

10.  Contractor/Consultant/Vendor shall ensure compliance with the requirements of
Sections 448.09 and 449.095, Florida Statutes, by any and all of its subcontractors.

11.  Neither the Contractor/Consultant/VVendor, nor any subcontractor of
Contractor/Consultant/Vendor, has had a contract terminated by a public employer for violating
Section 448.095, Florida Statutes, within the year preceding the date of this Affidavit.




12.  If  the Contractor/Consultant/Vendor, or any subcontractor of
Contractor/Consultant/Vendor, has a contract terminated by a public employer for any such
violation during the term of any contract with De§oto County, it shall provide immediate notice
thereof to DeSoto County. /

Signatu}e\eﬁécfﬁé/nt \ :

on behalf of Contractor.

By: _Maurice Opstal
As its: _President
Dated: Fabauaa\? \5 |, Zozlo

STATE OF Florida
COUNTY OF _Sarasota

Sworn to (or affirmed) and subscribed before me by means of Iz(physmal presence or [1 online

notarization, this _E™ day of Ceacuael , 2020,
by Qi;oe.\cé O?sws'—-— , on behalf of Sxew s TelevodMEArT, RIE. , Who is personally
known to me or who has produced as identification.
oy Tl
(Ja™ 10

Print Name: Tiffany Tyler
Notary Public of the State of Florida

VY By TIFFANY TYLER

My Commission Expires: &
\ Notary Public - State of Florida §

‘\
§
] %t " Commission # HH 610805
" OF n,“ My Comm. Expires Nov 11, 2028
‘Bonded through National Notary Assn,




DOMESTIC PREFERENCE
(CERTIFICATION SUBMITTAL TEN)

By signing below the Bidder is stating that they fully understand the Domestic Preference requirements as
outlined in 2 CFR 200.322(a) for the project and if awarded the Bid will ensure compliance with the regulation and
as required in the regulation and ITB #26-03-01.

The County, as appropriate and to the extent consistent with law, shall, to the greatest extent practicable under
its Federal awards, require a preference for the purchase, acquisition, or use of goods, products, or materials
produced in the United States (including but not limited to iron, aluminum, steel, cement, and other manufactured
products). The County shall include these requirements in all subawards including all contracts and purchase
orders for work or products under its Federal awards. These provisions shall primarily be applicable to
procurements of construction bidding, construction contracting and construction work. Secondarily, these
provisions shall set standards for grant administration and project engineering firms to ensure the incorporation
of these requirements in projects documents and oversite of the construction contractor to ensure compliance
with the Domestic Preference requirements.

Construction Procurements and Awards

Procurements for Federally funded construction services shall include a requirement that the bidder and selected
construction contractor agree to execute a contract including the Domestic Preference provisions and additionally
require that said contractor adhere to the Domestic Preference provisions outlined in the construction bidding
specifications and contract provisions incorporating the requirements of 2 CFR 200.322(a).

Project Engineering Procurements and Awards

Procurements for Federally funded engineering services shall include a requirement that the Bidder and selected
engineering firm incorporate Domestic Preference provisions in construction bidding specifications and contract
specifications and shall also include a requirement that the engineering firm provide oversite to ensure the
construction contractor adheres to the Domestic Preference requirements during implementation of the
construction work.

Grant Administration Procurements and Awards

Procurements for Federally funded grant administration services shall include a requirement that the Bidder and
selected firm provide oversite of construction specifications and implementation of construction work to ensure
the inclusion of the Domestic Preference requirements are adhered to.

\ \ L February 13, 2026
Bidder (signature) L\\ Date

Maurice Opstal Stellar Development Inc.
Name of Authorized Representative Company Name




SAM.GOV REGISTRATION - BEBARMENT AND SUSPENSION
(CERTIFICATION SUBMITTAL ELEVEN)

By signing below the Bidder states that they fully understand the requirement that they must be registered
with the System for Award Management (SAM.GOV). The Bidder additionally understands and acknowledges they
are ineligible for contracting under this ITB #26-03-01 if their names, and or parties are listed as debarred,
suspended, or otherwise excluded by agencies, as well as parties declared ineligible under statutory or regulatory
authority. Furthermore, the BIDDER

a. Contract(s) awarded as a result of this Invitation to Bid, is/are covered transaction for the purposes of 2 C.F.R.
Part 180, 2 C.F.R. Part 3000, 24 C.F.R. Part 570.609, 24 C.F.R. Part 5.105 (c), 2 C.F.R. Part 2424, and Appendix Il to
Part 200 (h). As such the BIDDER is required to verify that none of the BIDDER, its principals (defined at 2 C.F.R. §
180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified
(defined at 2 C.F.R. § 180.935).

b. The BIDDER must comply with 2 C.F.R. Part 180, Subpart C, 2 C.F.R. Part 3000, Subpart C, 24 C.F.R. Part 570.609,
24 C.F.R. Part 5.105 (c), 2 C.F.R. Part 2424, and Appendix Il to Part 200 (h), and must include a requirement to
comply with these regulations in any lower-tier transaction it enters into.

c. This certification is a material representation of fact relied upon by the COUNTY. If it is later determined that
the BIDDER did not comply with 2 C.F.R. Part 180, Subpart C, 2 C.F.R. Part 3000, Subpart C, 24 C.F.R. Part 570.609,
24 C.F.R. Part 5.105 (c), 2 C.F.R. Part 2424, and Appendix Il to Part 200 (h) in addition to remedies available to the
State of Florida and the COUNTY, the Federal Government may pursue available remedies, including but not
limited to suspension and/or debarment.

d. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. Part 180, Subpart C, 2 C.F.R. Part
3000, Subpart C, 24 C.F.R. Part 570.609, 24 C.F.R. Part 5.105 (c), 2 C.F.R. Part 2424, and Appendix Il to Part 200 (h)
while this offer is valid and throughout the period of any contract that may arise from this offer. The bidder or
proposer further agrees to include a provision requiring such compliance in its lower tier covered transactions.

Additionally, the Bidder understands they may be precluded from award.of contracting under this
ITB #26-03-01 if they deemed by the evaluation committee to not be a responsible vendor based on their
work history, references, other problems, such as completing projects in a timely manner or failures to
implement their work on past projects as outlined in those scopes of work for such projects.

\ 4
4
FR

\ February 13, 2026
Bidder (signature) o Date

Maurice Opstal Stellar Development Inc.
Name of Authorized Representative Company Name




CONFLICTS OF INTEREST
(CERTIFICATION SUBMITTAL TWELVE)

By signing below the Bidder states that they fully understand the requirements, as outlined in 2 CFR 200.319(b)
that prohibits contractors that develop or draft specifications, requirements, statements of work, or invitations
for bids or requests for Bids must be excluded from competing for such procurements. If the Bidder developed or
drafted specifications, requirements, statements of work, or invitations for bids or requests for Bids for the work
outlined in this {TB #26-03-01, the Bidder may not be considered for work under this ITB.

The Bidder hereby attests and certifies that they did not participate in the development or drafting of this ITB.
The Bidder understands and is committed to declaring any real or perceived conflicts of interest to the County.

The Bidder understands that in the event of a conflict of interest, either actual or perceived the County staff
and/or members of the:

o  Publicly declare the conflict,

e Abstain from any participation in the said procurement(s), including drafting ITB, Bid evaluation, ranking,
voting on, or awarding, and

s Member of the County Commission shall complete Form 8B.

Februray 13, 2026

Bidder (signéture) U ~ Date

Maurice Opstal Stellar Development Inc.
Name of Authorized Representative Company Name




SECTION 3REQUIREMENTS
(CERTIFICATION SUBMITTALS THIRTEEN)

By signing below the Bidder is stating that they fully understand the Section 3 requirements as outlined in 24
CFR 75 and required under the project served by ITB # 26-03-01. If awarded, the Bidder will ensure compliance
with the regulation, and will complete and provide required certifications and reports (see pages following) and
maintain and provide documentation of the same to the County, as required. The Bidder will additionally ensure
that its subcontractors provide the required certifications and reports (see pages following) and maintain and
provide documentation as requested and required.

Under CDBG Subrecipient Agreements executed between the County and Florida Commerce (previously DEO) on
or before November 30, 2020, Section 3 requirements are applicable to all Vendors, including construction, grant
administration and project engineering. Under CDBG Subrecipient Agreements executed between the County and
Florida Commerce (previously DEO) after November 3, 2020, the Section 3 requirements apply only to
construction procurements and contracts.

The Bidder understands, under both of the above period scenarios, that if awarded a contract for
Construction services under this ITB #26-03-01, they will be responsible as outlined above and will
additionally be required to ensure that specifications, contracts, and certifications for the procurement of
and contracting with construction contractors includes and complies with the required Section 3
requirements. The Bidder shall additionally include the following Section 3 clause in each construction
contract over $100,000.00 and will also include language in each construction specifications and contract
requiring the Prime Construction Contractor to include Section 3 requirements and the Section 3 clause in
its subcontracts, if applicable.

ECTION 3 CLAUSE
All Section 3 covered contracts and subcontracts must include the following clause:

. The work to be performed under this contract is subject to the requirements of Section 3 of the Housing
and Urban Development Act of 1968, as amended, 12 USC.1701u (Section 3). The purpose of Section 3
is to ensure that employment and other economic opportunities generated by HUD assistance, orHUD-
assisted projects covered by Section 3, shall to the greatest extent feasible be directed to low and very
low-income persons, particularly persons who are recipients of HUD assistance for housing.

[I. The parties to this contract agree to comply with HUD's regulations in 24 CFR part 75, which implement
Section 3. As evidenced by their execution of this contract, the parties to this contract certify that they
are under no contractual or other impediment that would prevent them from complying with the part 75
regulations. ’

IIl. The contractor agrees to send to each labor organization or representative of workers with which the
contractor has a collective bargaining agreement or other understanding, if any, a notice advising the
labor organization or workers' representative of the contractor's commitments under this Section 3
Clause and will post copies of the notice in conspicuous places at the work site where both employees
and applicants for training and employment positions can see the notice. The notice shall describe the
Section 3 preferénce, shall set forth minimum number and job titles subject to hire, availability of
apprenticeship and training positions, the qualifications for each; the name and location of the



AR

VIl.

person(s) taking applications for each of the positions; and the anticipated date the work shall begin.
The contractor agrees to include this Section 3 Clause in every subcontract subject to compliance with
regulations in 24 CFR part 75, and agrees to take appropriate actions, as provided in an applicable
provision of the subcontract or in this Section 3 Clause, upon a finding that the subcontractor is in
violation of the regulations in 24 CFR part 75. The contractor will not subcontract with any subcontractor
where the contractor has notice or knowledge that the subcontractor has been found in violation of the
regulations in 24 CFR part 75.

The contractor will certify that any vacant employment positions, including training positions, that are
filled (1) after the contractor is selected but before the contract is executed, and (2) with persons other
than those to whom the regulations of 24 CFR part 75 require employment opportunities to be directed,
were notfilled to circumvent the contractor's obligations under 24 CFR part 75.

Noncompliance with HUD's regulations in 24 CFR part 75 may result in sanctions, termination of this
contract for default, and debarment or suspension from future HUD assisted contracts.

With respect to work performed in connection with Section 3 covered Indian housing assistance,
section 7(b) of the Indian Self-Determination and Education Assistance Act (25 USC 450e) also applies
to the work to be performed under this contract. Section 7(b) requires that to the greatest extent feasible
(i) preference and opportunities for training and employment shall be given to Indians and (ii) preference
in the award of contracts and subcontracts shall be given to Indian organizations and Indian-owned
Economic Enterprises. Parties to this contract that are subject to the provisions of Section 3 and section
7(b) agree to comply with Section 3 to the maximum extent feasible, but notin derogation of compliance

with section 7(b).

0

February 13, 2026

Bidder(signature)U \ Date

Maurice Opstal Stellar Development, Inc.

Name of Authorized Representative Company Name




PRIME CONTRACTOR CERTIFICATION REGARDING SECTION 3 COMPLIANCE

Project Name: DeSoto County — Tiny Town Homeless Shelter Project
CDBG Contract Number: 22CV-S02

Prime Contractor Name: Stellar Development, Inc. Phone: 941-907-9577

Authorized Representative: Maurice Opstal Email: maurice@stellargc.com

i, Maurice Opstal , having authority to make certain contractual certifications for Stellar Development

Inc. (hereby known as “our firm”, do hereby certify that our firm will comply with the Section 3

requirements and will follow the required prioritization of efforts for Section 3 workers, Targeted Section 3
workers, and Section 3 business concerns as outlined below. As a contractor submitting bids or Bids to the County,
under this Federally funded project, we understand that our firm is required to certify that they will comply with

the requirements of Section 3.

We certify, that under this contract, our firm will make best efforts toward Section 3 goals by prioritizing our
efforts to meet or exceed the following established Section 3 safe harbor benchmark goals:

1) Twenty-five (25) percent or more of the total number of labor hours worked by all workers on a Section
3 project are Section 3 workers;
Section 3 Labor Hours/Total Labor Hours = 25%
And
2) Five (5) percent or more of the total number of labor hours worked by all workers on a Section 3 project
are Targeted Section 3 workers, as defined at 24 CFR Part 75.21.
Targeted Section 3 Labor Hours/Total Labor Hours = 5%
We acknowledge and certify that it is our firm’s responsibility to implement efforts to achieve Section 3
compliance under this contract. Additionally, we acknowledge that if our firm does not meet the Section 3
benchmarks, it is our responsibility to demonstrate why meeting the benchmarks was not feasible.

Furthermore, we acknowledge and certify that should our firm not meet the safe harbor requirements during this
contractual period, our firm will provide evidence that we have made qualitative efforts, including, but not limited
to the outreach measures outlined within the County’s Section 3 Policy, toward providing assistance to low and
very low-income persons with employment and training opportunities.

We are completing this certification prior to the commencement of work on the project. We certify our firm after
completion of the project, on the Section 3 Cumulative Report, contractors and subcontractors will be required
to certify that they followed the prioritization of effort requirements.

EMPLOYMENT AND TRAINING
Under the County’s Section 3 Program, our firm shall make best efforts to provide employment and training
opportunities to Section 3 workers in the priority order listed below:




Provide employment and training opportunities to Section 3 warkers within the metropolitan area (or
nonmetropolitan county) in which the project is located in the priority order listed below:
1) Section 3 workers residing within the service area or the neighborhood of the project, and

2) Participants in YouthBuild programs.

Additionally, we certify that our firm will and has made best efforts to follow the prioritization of effort
requirements prior to the beginning work and after work is completed.

CONTRACTING
Under the County’s Section 3 Program, our firm understands that our firm must make best efforts to awarding

subcontracts to business concerns that provide economic opportunities to Section 3 workers in the following
order or priority: :

1) Business concerns that provide economic opportunities to Section 3 warkers residing within the
metropolitan area (or nonmetropolitan county) in which assistance is located in the following order of
priority (where feasible):

a) Section 3 business concerns that provide economic opportunities to Section 3 workers residing
within the service area or the neighborhood of the project; and
b) YouthBuild programs.

REPORTING _
We affirm and acknowledge that our firm will complete and deliver to the County all:

e Pre-contract certifications for our firm and any and ail subcontractor(s) we contract with;

e If applicable, certifications and supporting documentation for our firm and any subcontractor(s) we
contract with attesting to our/their status as a Section 3 Business Concern; ,

¢ Employee Self Certifications and supporting documentation for employees of our firm and employees of
any and all subcontractor(s) we contract with for this project;

e Monthly Section 3 Reports from our firm that report accomplishments toward Section 3 goals as wells as
the qualitative efforts made by our firm toward achieving these goals;

e Monthly Section 3 Reports from our sub-contractor(s) that report accomplishments toward Section 3
goals as wells as the qualitative efforts made by our sub-contractor(s) toward achieving these goals;

e Annual Section 3 Reports from our firm that report accomplishments toward Section 3 goals as wells as
the qualitative efforts made by our firm toward achieving these goals; and

e Annual Section 3 Reports from our sub-contractor(s) that report accomplishments toward Section 3
goals as wells as the qualitative efforts made by our sub-contractor(s) toward achieving these goals.

A
Signed and certified this 3"2 day of &bggg(z,f‘ . 2026

Name of Authorized Signed, Titlh Maurice Opstal, President
Name of Constructi C?’ tractor Company Stellar Development, Inc.
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CONTRACTOR SECTION 3 PLAN

(Contractor) agrees to implement affirmative steps to comply with the Section 3 requirements set forth at 24
CFR 75 directed at increasing the utilization of lower income residents and businesses within DeSoto County,
Florida

A. To implement Section 3 requirements by seeking the assistance of local officials in determining the
exact boundaries of the applicable project area.

B. To attempt to recruit from within the City/County the necessary number of lower income residents
through local advertising media, signs placed at the proposed site for the project, and community
organizations and public or private institutions operating within or serving the project area.

C. To maintain a list of all lower income residents who have applied either on their own or on referral from
any source, and to employ such persons, if otherwise eligible and if a vacancy exits.

D. To insert this Section 3 plan in all bid documents, and to require all bidders to submit a Section 3
affirmative action plan including utilization goals and the specific steps planned to accomplish these
goals.

E. To formally contact unions, subcontractors and trade associations to secure their cooperation for
this program.

F. To maintain records, including copies of corresponderce, memoranda, etc., which document that
all the above affirmative action steps have been taken.

G. To appoint or recruit an executive official of the company or agency as Equal Opportunity
Officer to coordinate the implementation of this Section 3 plan.

H. To list all permanent workforce for this project by job title.

I. To list all projected workforce needs for this project by job classification and time frame for
potential hire.

As officers and representatives of Stellar Development, Inc.

(Name of
Bidder)
We, the read and fylly agree to the above and become a party to the full
implerfent Daram

Signature

N \
Maurice Opsta(l\,i}sident O Title February 13, 2026 pate



CERTIFICATION OF BIDDER
REGARDING SECTION 3
AND SEGREGATED FACILITIES

Stellar Development, Inc.

Name of the Proposed Contractor

DeSoto County — Tiny Town Homeless Shelter Project

Project Name

22CV-502
CDBG Agreement Number

The undersigned hereby certifies that:
a. Section 3 provisions are included in the Contract.
b. A written Section 3 plan was prepared and submitted as part of the bid proceedings

c. No segregated facilities will be maintained.

AN\ 0 February 13, 2026
Date

Signature U Y

Maurice Opstal

Signer Name

Title President




LABOR STANDARDS COMPLIANCE
(CERTIFICATION SUBMITTAL FOURTEEN)

Requirements, instructions, and Labor Standards guidance are outlined in detail in pages 10-18 of these CDBG
Supplemental Conditions. By signing below the Contractor/Bidder certifies that they have read, fully understand,
and shall comply with the Labor Standards requirements and shall govern and implement this contract as follows:

e Davis Bacon Act requiring the Contractor to:

@]
o

(o]
o]

Pay prevailing wages, ‘

If more than one wage decision is included in the contract, pay worker for worker classification under
the appropriate wage decision [example: If a project involves sewer and street improvements and the
pay rate for a laborer classification is different under the Street (street improvements) than it is under
the Heavy (sewer improvements), the contractor shall pay the labor the rate for the work being
completed during the pay period],

Provide weekly certified payrolls during the contract period (whether work is done or not),-
Document Fringe Benefits,

Properly document, if applicable, participation in of any acceptable training programs for workers
Contractor designates as apprentices or helpers,

Request additional classifications from the City/County for worker classifications that are not included
in the wage decision(s),

Promptly report any under payment to workers,

Promptly pay restitution (including time and a half for hours in excess of 40 hours per week) to workers
not paid the Federal wage rate and provided the City/County a signed worker certification and
cancelled check documenting the restitution was paid,

Post the Wage Decisions in a visible spot at the work site, and

Post Davis-Bacon poster (WH-1321) in a visible location at the work site,

The Copeland “Anti-Kickback” Act, requiring the Contractor to:

o]
o]

Not withhold pay amounts (deductions) to lower a worker’s hourly rate,

Provide detailed documentation (examples: State of Florida mandated child support, proof of health
insurance payments, repayment of pre-paid loans to workers, etc.) of any and all worker deductions to
verify compliance.

e The Contract Work Hours and Safety Act, requiring the Contractor to:

O
O

Pay time and half to workers for hours worked in excess of forty (40) hours per week, and
Pay liquidated damages at a rate of $32 per calendar day for instances when time and a half was not
paid to workers working in excess of forty (40) hours per week. '

Health and Safety, requiring the Contractor to:

o]

Ensure that No laborer or mechanic shall be required to work in surroundings or under working
conditions which are unsanitary, hazardous, or dangerous to his health and safety as determined under
construction safety and health standards promulgated by the Secretary of Labor by regulation.



The Contract hereby affirms and certifies that it will comply with all Labor Standards requirements and shall
additionally require each and all of its sub-contractors to comply with these same requirements.

Stellar Development Inc.

Company, Name™ 'i
4 \//
February 13, 2026

Bidder C\‘/ Date

Maurice Opstal
Name of Authorized Representative of the Contractor




APPENDIX 11 TO PART 200
(CERTIFICATION SUBMITTAL FIFTEEN)

By signing below the Bidder states that they fully understand the requirements as outlined
in Appendix Ii to Part 200, below. If awarded the Bidder understands that Appendix Il to Part
200 will be included in the contract between their firm and DeSoto County and will ensure
compliance with the regulation and as required in the regulation and ITB #26-03-01.

Appendix |l to Part 200—Contract Provisions for Non-Federal Entity Contracts Under
Federal Awards

In addition to other provisions required by the Federal agency, the State of Florida and the
County, all contracts made by the non-Federal entity under the Federal award must contain
provisions covering the following, as applicable.

(A) Contracts for more than the simplified acquisition threshold, which is the inflation
adjusted amount determined by the Civilian Agency Acquisition Commission and the
Defense Acquisition Regulations Commission (Commissions) as authorized by 41 U.S.C.
1908, must address administrative, contractual, or legal remedies in instances where
contractors violate or breach contract terms, and provide for such sanctions and penalties
as appropriate.

(B) All contracts in excess of $10,000 must address termination for cause and for
convenience by the non-Federal entity including the manner by which it will be affected and
the basis for settlement.

(C) Equal Employment Opportunity. Except as otherwise provided under 41 CFR Part 60, all
contracts that meet the definition of “federally assisted construction contract” in 41 CFR
Part 60-1.3 must include the equal opportunity clause provided under 41 CFR 60-1.4(b), in
accordance with Executive Order 11246, “Equal Employment Opportunity” (30 FR 12319,
12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive Order 11375,
“Amending Executive Order 11246 Relating to Equal Employment Opportunity,” and
implementing regulations at 41 _CFR_part 60, “Office of Federal Contract Compliance
Programs, Equal Employment Opportunity, Department of Labor.”

(D) Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by Federal
program legislation, all prime construction contracts in excess of $2,000 awarded by non-
Federal entities must include a provision for compliance with the Davis-Bacon Act (40
U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of Labor regulations
(29_CFR Part 5, “Labor Standards Provisions Applicable to Contracts Covering Federally
Financed and Assisted Construction”). In accordance with the statute, contractors mustbe
required to pay wages to laborers and mechanics at a rate not less than the prevailing wages
specified in a wage determination made by the Secretary of Labor. In addition, contractors
must be required to pay wages not less than once a week. The non-Federal entity must place
a copy of the current prevailing wage determination issued by the Department of Labor in
each solicitation. The decision to award a contract or subcontract must be conditioned



upon the acceptance of the wage determination. The non-Federal entity must report all
suspected or reported violations to the Federal awarding agency. The contracts must also
include a provision for compliance with the Copeland “Anti-Kickback” Act (40 U.S.C. 3145),
as supplemented by Department of Labor regulations (29 CFR Part 3, “Contractors and
Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans or
Grants from the United States”). The Act provides that each contractor or subrecipient must
be prohibited from inducing, by any means, any person employed in the construction,
completion, or repair of public work, to give up any part of the compensation to which he or
she is otherwise entitled. The non-Federal entity must report all suspected or reported
violations to the Federal awarding agency.

(E) Contract Work Hours and Safety Standards Act (40 _U.S.C. 3701-3708). Where
applicable, all contracts awarded by the non-Federal entity in excess of $100,000 that
involve the employment of mechanics or laborers must include a provision for compliance
with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations (29 CFR
Part 5). Under 40 U.S.C. 3702 of the Act, each contractor must be required to compute the
wages of every mechanic and laborer on the basis of a standard work week of 40 hours. Work
in excess of the standard work week is permissible provided that the worker is compensated
at a rate of not less than one and a half times the basic rate of pay for all hours worked in
excess of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are applicable to
construction work and provide that no laborer or mechanic must be required to work in
surroundings or under working conditions which are unsanitary, hazardous or dangerous.
These requirements do not apply to the purchases of supplies or materials or articles
ordinarily available on the open market, or contracts for transportation or transmission of
intelligence.

(F) Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets the
definition of “funding agreement” under 37 CFR § 401.2 (a) and the recipient or subrecipient
wishes to enter into a contract with a small business firm or nonprofit organization regarding
the substitution of parties, assignment or performance of experimental, developmental, or
research work under that “funding agreement,” the recipient or subrecipient must comply
with the requirements of 37 CFR Part 401, “Rights to Inventions Made by Nonprofit
Organizations and Small Business Firms Under Government Grants, Contracts and
Cooperative Agreements,” and any implementing regulations issued by the awarding
agency. :

(G) Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33
U.S.C. 1251-1387), as amended—Contracts and subgrants of amounts in excess of
$150,000 must contain a provision that requires the non-Federal award to agree to comply
with all applicable standards, orders or regulations issued pursuant to the Clean Air Act (42
U.S.C. 7401-76714q) and the Federal Water Pollution Control Act as amended (33 U.S.C.
1251-1387). Violations must be reported to the Federal awarding agency and the Regional
Office of the Environmental Protection Agency (EPA).

(H) Debarment and Suspension (Executive Orders 12549 and 12689)—A contract award (see
2 CFR 180.220) must not be made to parties listed on the governmentwide exclusions in the




System for Award Management (SAM), in accordance with the OMB guidelines at 2 CFR 180
that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR
part 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the
names of parties debarred, suspended, or otherwise excluded by agencies, as well as
parties declared ineligible under statutory or regulatory authority other than Executive Order
12549.

(1) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)—Contractors that apply or bid for an
award exceeding $100,000 must file the required certification. Each tier certifies to the tier
above that it will not and has not used Federal appropriated funds to pay any person or
organization for influencing or attempting to influence an officer or employee of any agency,
a member of Congress, officer or employee of Congress, or an employee of a member of
Congress in connection with obtaining any Federal contract, grant or any other award
covered by 31 U.S.C. 1352. Each tier must also disclose any lobbying with non-Federal funds
that takes place in connection with obtaining any Federal award. Such disclosures are
forwarded from tier to tier up to the non-Federal award. ’

()) Procurement of recovered materials. A non-Federal entity that is a state agency or
agency of a political subdivision of a state and its contractors must comply with section
6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and
Response Act. The requirements of Section 6002 include procuring only items
designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR part
247 that contain the highest percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition, where the purchase price of the
item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal
year exceeded $10,000; procuring solid waste management services in a manner that.
maximizes energy and resource recovery; and establishing an affirmative procurement
program for procurement of recovered materials identified in the EPA guidelines.

(K) Prohibition on certain telecommunications and video surveillance services or
equipment.
(a) Recipients and subrecipients are prohibited from obligating or expending loan or grant
funds to:
(1) Procure or obtain;
(2) Extend or renew a contract to procure or obtain; or
(3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment,
services, or systems that uses covered telecommunications equipment or services as a
substantial or essential component of any system, or as critical technology as part of
any system. As described in Public Law 115-232, section 889, covered
telecommunications equipment is telecommunications equipment produced by
Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such
entities).
(i) For the purpose of public safety, security of government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video
surveillance and telecommunications equipment produced by Hytera



Communications Corporation, Hangzhou Hikvision Digital Technology Company, or
Dahua Technology Company (or any subsidiary or affiliate of such entities).
(i) Telecommunications or video surveillance services provided by such entities or
using such equipment.
(iii) Telecommunications or video surveillance equipment or services produced or
provided by an entity that the Secretary of Defense, in consultation with the Director of
the National Intelligence or the Director of the Federal Bureau of Investigation,
reasonably believes to be an entity owned or controlled by, or otherwise connected to,
the government of a covered foreign country.
(b) Inimplementing the prohibition under Public Law 115-232, section 889, subsection (f),
paragraph (1), heads of executive agencies administering loan, grant, or subsidy programs
shall prioritize available funding and technical support to assist affected businesses,
institutions and organizations as is reasonably necessary for those affected entities to
transition from covered communications equipment and services, to procure
replacement equipment and services, and to ensure that communications service to
users and customers is sustained.
(c) See Public Law 115=232, section 889 for additional information.

(d) See also § 200.471.

(L) Domestic preferences for procurements.
(a) As appropriate and to the extent consistent with law, the non-Federal entity should, to
the greatest extent practicable under a Federal award, provide a preference for the
purchase, acquisition, or use of goods, products, or materials produced in the United
States (including but not limited to iron, aluminum, steel, cement, and other
manufactured products). The requirements of this section must be included in all
subawards including all contracts and purchase orders for work or products under this
award.
{b) For purposes of this section:
(1) “Produced in the United States” means, for iron and steel products, that all
manufacturing processes, from the initial melting stage through the application of
coatings, occurred in the United States.
(2) “Manufactured products” means items and construction materials composed in
whole or in part of non-ferrous metals such as aluminum; plastics and polymer-based
products such as polyvinyl chloride pipe; aggregates such as concrete; glass, including
opticalfiber; and lumber.
(c) Federal agencies providing Federal financial assistance for infrastructure projects
must implement the Buy America preferences set forth in 2.CFR part 184.

Stellar Development Inc. x5

Company Name Bidder (signatui’{)/ \

February 13, 2026
Date
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DESOTO COUNTY
CDBG-CV FUNDED CONSTRUCTION SERVICES FOR TINY
TOWN HOMELESS SHELTERS PROJECT
ADDENDUM NO. 1

PROJECT NO. 26-03-01ITB

Addendum No. 1 dated this 23" day of January 2026.

(imdyy Tal

Cindy Talémantez, CPPO, CREB, Purchasing Director

Signature: \

pas————

Company: _Stellar DeveloL\nf)t inc.

Date: February 13, 2026
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DESOTO COUNTY
CDBG-CV FUNDED CONSTRUCTION SERVICES FOR TINY
TOWN HOMELESS SHELTERS PROJECT
ADDENDUMNO.2

PROJECT NO. 26-03-01ITB

Addendum No. 2 dated this 28" day of January 2026.

(i Tat

Cindy Talé&mantez, CPPO, c@ Purchasing Director

Bidder’s R? of Addpndum No. 2 by:
Signature: I TN Y
S

Company: Stellar DevelooMnc.

Date: February 13, 2026




DESOTO COUNTY
CDBG-CV FUNDED CONSTRUCTION SERVICES FOR TINY
TOWN HOMELESS SHELTERS PROJECT
ADDENDUM NO.3

PROJECT NO. 26-03-011TB

Addendum No. 3 dated this 29t" day of January 2026.

WMJ

Cindy Tal4mantez, CPPO, CREB, Purchasing Director

Bidder’s Recelptof Addgndum No 3 by:

N ‘\ e ’
\

Signature:

Company: Stellar Developmént | \}

Date: February 13, 2026




DESOTO COUNTY
CDBG-CV FUNDED CONSTRUCTION SERVICES FOR TINY
TOWN HOMELESS SHELTERS PROJECT
ADDENDUM NO. 4

PROJECT NO. 26-03-01ITB

Addendum No. 4 dated this 30" day of January 2026.

(imduy Tal

Cindy Tal&mantez, CPPO, Cl?fﬁ, Purchasing Director

Signature: \

Company: Steliar Develoi)me}‘\lnc.

Date: February 13, 202¥/




DESOTO COUNTY
CDBG-CV FUNDED CONSTRUCTION SERVICES FOR TINY
TOWN HOMELESS SHELTERS PROJECT
' ADDENDUM NO. 5

PROJECT NO. 26-03-01ITB

Addendum No. 5 dated this 2"¢ day of February 2026.

Cindy Talémantez, CPPO, CRPB, Purchasing Director

Bidder’s Receipt of Addendum No. 5 by:

Signature: @Qw

N
Company: _Stellar Developmerk(lrb. ,

Date: February 13, 2026




DESOTO COUNTY
CDBG-CV FUNDED CONSTRUCTION SERVICES FOR TINY
TOWN HOMELESS SHELTERS PROJECT
ADDENDUM NO. 6

PROJECT NO. 26-03-01iTB

Addendum No. 6 dated this 4t" day of February 2026.

Cloresy o,

Cindy Talémantez, CPPO, CREB, Purchasing Director

Bidder’s Receipt-qf Addendum No, 6 by:

Signature:

_ /,

Company: _Stellar Devek(opr)ent Inc.
g

Date: February 13, 2026




Bid Bond




Document A310™ — 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR: SURETY:
Name, legal status and address) (Name, legal status and principal place of business)
Stellar Development Inc. Fidelity and Deposit Company of Maryland
. This document has important
59 Sarasota Center B|Vd 1299 Zul‘ICh Way [egal conseq'uences_ Consuitation
c I _ with an attorney is encouraged
Sarasota, FL 34240 Schaumburg, IL. 60196-1056 with respect to its completion or
OWNER: modification. .
{Name, legal status and address) Any singular reference to
sl Contractor, Surety, Owner or
DeSoto County Board of Commissioners other party shall be considered
201 E. Oak Street, Suite 203 v plural where applicable.
Arcadia, FL 34266
BOND AMOUNT: $ 5% Five Percent of Amount Bid
PROJECT:

(Name, location or address, and Profect number, if any) :

DeSoto County Community Development Block Grant Corona Virus Response Program (CDBG-CV)
Construction Services for Tiny Town Homeless Shelter Project (Florida Commerce Agreement No. 22CV-
$02), ITB 26-03-01

The Contractor and Surcty are bound to the Ownerin the amount set forth above, for the payment of which the Contractor and Surety bind
themselves, their heirs, excoutors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this
Bond arc such that if the Owner aceepts the bid of the Contractor within thie time specified in the bid documents, or within such time period
as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with
the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in
the jurisdiction of the Project and otherwise acceptable to.the Owuer, for the faithful performance of such Contract and for the prompt
payment of labor and material fumished in the prosecution thereof: or (2) pays to the Owner the difference, not to exceed the-amount of
this Bond, between the amount specificd in said bid and such larger amount for which the Owner may in good faith contract with another
party to perlorm the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full furce and eflect. The
Surety hersby waives any notice of an agreement between the Ovmer and Contractor 10 extend the time in which the Owner muy accept the
bid. Waiver ol notice by the Sureéty shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for
aceeptance of bids specified in the bid documents. and the Owner and Contractor shall oblain the Surety's consent for an extension beyond
sixty (60) days. '

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall be deemed to be
Subcontractor and the term Owner shall be deemed to be Contractor. .

When this Bond has been [umished to comply with a statutory or other legal requirement in the location of the Project, any provisi
this Bund conllicting with said statutery or legal requirement shall be deemed deleted hierefrom and provisions conforming Lo su

statutory or other legul requirement shall be deemed incorporated herein, When so fumished, the intent is that this Bond shall:be ¢dr
as a statutory bond and not as a common law bond.

Signed and scaled this 6th day of February, 2026

Stellar Developmest In
’: M’ WA 2/” (Principal) /f 1 ‘
d\%) D) (4 , N |

(Title) w\s&z\'e,g 6] \n‘:—\?zes\ oreNT )\‘\\“(:ugm i)

\) { {/
Fidelity and Deposit Compahy of Maryland Ss:ég?z%'s%,zﬁ’?f"g
(Surety) Gea) RIS Mol
Wimess) indy L. Mirisola M /a‘S\ : o SEAL ; 5:5
| By: PO

(TilgRobert H. Bond  Attorney-in-Fact gy ’ et ‘\§\§
T W

S-00S4/AS 8/10



ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
- POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New York, the
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY AND DEPOSIT COMPANY
OF MARYLAND a corporation of the State of Illinois (herein collectively called the "Companies”), by Christopher Nolan, Vice President, in pursuance of
authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth on the reverse side hereof and are hereby certified to be in full
force and effect on the date hereof, do hereby nominate, constitute, and appoint Charles J. NIELSON, Charles D. NIELSON, Laura D. MOSHOLDER,
Robert H. BOND of Miami Lakes, Florida, its true and lawful agent and Attomey-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety,
and as its act and deed: any and all bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as
binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected
officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York,, the regularly elected officers of the COLONIAL
AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the FIDELITY AND
DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons. )

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of the By-Laws of
said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscﬁbed his/her names and affixed the Corporate Seals of the said ZURICH
AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and FIDELITY AND DEPOSIT

COMPANY OF MARYLAND, this 21st day of February, A.D. 2025.

i
i, s,
i, ",

501t sy S5 pat Comp %

nym,  Son 4, S 2,

N
P i seaL”)3 5 3 TSEAL
RN 0 A LB e

i

A P
“itsaa®

N

P

B M’ ATTEST:
ZURICH AMERICAN INSURANCE COMPANY

COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

By: Christopher Nolan
Vice President

EDaunt G %,mm/
By: DawnE. Brown
Secretary

State of Maryland
County of Baltimore

On this 21st day of February, A.D. 2025, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, Christopher
Nolan, Vice President and Dawn E. Brown, Secretary of the Companies, to me personally known to be the individuals and officers described in and who
executed the preceding instrument, and acknowledged the execution of same, and being by me duly swomn, deposeth and saith, that he/she is the said officer of
the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and
the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations. )

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

(:?E«-ev'wue Yot Whal e

Genevieve M. Maison
Notary Public
My Commission Expire January 27, 2029

EXTRACT FROM BY-LAWS OF THE COMPANIES
Authenticity of this bond can be confirmed at bondvalidator.zurichna.com or 410-559-8790

-




"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President
may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, recognizances,
stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such attorney-in-fact to
affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any time."

CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY
AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power

of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-Laws of the
Companies is still in force. .

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary

and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such
facsimile 51gnature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of May,

1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting
duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature
of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a

certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect
as though manually affixed.

\

IN TESTIMONY WHEREOF, 1 have hereunto subscribed my name and affixed the corporate seals of the said Companies,
this _6th day of February , 2026 .

“\\mumm,
SURNSt

1971,

S %, i Dy VE W yORS
(> w Yt o 'l:, AR
Hearpy St i

Mary Jean Pethick
Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION

OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT
INFORMATION TO:

Zurich Surety Claims
1299 Zurich Way
Schaumburg, IL 60196-1056

reportsfclaims@zurichna.com
800-626-4577

Authenticity of this bond can be confirmed at bondvalidator.zurichna.com or 410-559-8790



EXHIBIT D
PERFORMANCE BOND

This document is incorporated by reference into the Agreement and is on file with the
DeSoto County Purchasing Department. It is available for review upon request.




EXHIBIT E
PUBLIC PAYMENT BOND

This document is incorporated by reference info the Agreement and is on file with the
DeSoto County Purchasing Department. It is available for review upon request.




EXHIBIT F
INSURANCE REQUIREMENTS
CERTIFICATES OF INSURANCE

(1) The Contractor shall obtain and maintain such insurance as will protect it
from: (1) claims under worker's compensation laws, disability benefit laws, or other similar
employee benefit laws; (2) claims for damages because of bodily injury, occupational
sickness or disease or death of his employees including claims insured by usual personal
injury liability coverage; (3) claims for damages because of bodily injury, sickness or
disease, or death of any person other than his employees including claims insured by
usual personal injury liability coverage; and (4) from claims for injury to or destruction of
tangible property including loss of use resulting there from -- any or all of which claims
may arise out of, or result from, the services, work and operations carried out pursuant to
and under the requirements of the Contract Documents, whether such services, work and
operations be by the Contractor, its employees, or by subcontractor(s), or anyone
employed by or under the supervision of any of them, or for whose acts any of them may
be legally liable.

(2)  This insurance shall be obtained and written for not less than the limits of
liability specified hereinafter, or as required by law, whichever is greater.

(3) The Contractor shall require, and shall be responsible for assuring throughout the time
the Agreement is in effect, that any and all of its subcontractors obtain and maintain until the completion
of that subcontractor's work, such of the insurance coverages described herein as are required by law to
be provided on behalf of their employees and others.

(4)  The Contractor shall obtain, have and maintain during the entire period of
the Agreement insurance policies, which contain the following information and provisions:

) The name and type of policy and coverages provided;

(B)  The amount or limit applicable to each coverage provided;

) The date of expiration of coverage;

(D)  The designation of the COUNTY as an additional insured and a certificate
holder. (This requirement may be excepted for Worker's Compensation and
professional liability Insurance.);

(E)  The following clause must appear on the Certificate of Insurance:

Should any material change occur in any of the above described policies or should any
of said policies be canceled before the expiration date thereof, the issuing company will
mail at least thirty (30) days written notice to the COUNTY.

(6)  If the initial, or any subsequently issued Certificate of Insurance expires
prior to the completion of the Work or termination of the Agreement, the Contractor shall
furnish to the COUNTY, in triplicate, renewal or replacement Certificate(s) of Insurance
not later than thirty (30) calendar days prior to the date of their expiration. Failure of the
Contractor to provide the COUNTY with such renewal certificate(s) shall be considered
justification for the COUNTY to terminate the Agreement.




(6)  Contractor shall include the COUNTY, the COUNTY's agents, officers and
employees in the Contractor's General Liability and Automobile Liability policies as
additional insureds.

(7) If the COUNTY has any objection to the coverage afforded by other
provisions of the insurance required to be purchased and maintained by Contractor in
accordance with the requirements of the Contract Documents on the basis of its not
complying with the Contract Documents, the COUNTY shall notify Contractor in writing
thereof within thirty (30) days of the delivery of such certificates to the COUNTY.
Contractor shall provide to the COUNTY such additional information with respect to its
insurance as may be requested. ‘

(8)  The Contractor shall obtain and maintain the following insurance coverages
as provided hereinbefore, and in the type, amounts and in conformance with the following
minimum requirements:

WORKER'S COMPENSATION

State: Statutory

Employer's Liability: $1,000,000.00
COMPREHENSIVE GENERAL LIABILITY

Bodily Injury: $1,000,000.00 Each Occurrence
Property Damage: $1,000,000.00 Each Occurrence

Comprehensive General Liability Insurance shall include:

Contractual Liability, Explosion, Collapse and Underground Coverages and
Products and Completed Operations Coverages.

COMPREHENSIVE AUTOMOBILE LIABILITY

Bodily Injury: $1,000,000.00 Each Occurrence
Property Damage: $1,000,000.00 Each Occurrence

Comprehensive Automobile Liability shall include coverage for any owned auto,
non-owned autos and hired autos.



EXHIBIT G
RELEASE AND AFFIDAVIT

COUNTY OF
STATE OF FLORIDA

Before me, the undersigned authority, personally appeared
- , who after being

duly sworn, deposes and says:

(1)  In accordance with the Contract Documents and in consideration of
$ paid, ("Contractor")
releases and waives for itself and its subcontractors, materialmen, successors and
assigns, all claims demands, damages, costs and expenses, whether in contract or in
tort, against DeSoto County, Florida (the "COUNTY"), its Board of County
Commissioners, employees and agents relating in any way to the performance of the
Agreement between Contractor and the COUNTY, dated , , for
the period from to

(2)  Contractor certifies for itself and its subcontractors, materialmen,
successors and assigns, that all charges for labor, materials, supplies, lands, licenses
and other expenses for which the COUNTY might be sued or for which a lien or a demand
against any payment bond might be filed, have been fully satisfied and paid.

(3)  Contractor agrees to indemnify, defend and save harmless the COUNTY,
its Board of County Commissioners, employees and agents from all demands or suits,
actions, claims of liens or other charges filed or asserted against the COUNTY arising out
of the performance by Contractor of the Work covered by this Release and Affidavit.

(4) This Release and Affidavit is given in connection with Contractor's
[monthly/final] Application for Payment No. )

CONTRACTOR:
By: (signature of the executive officer)
Its: (title of the executive officer)

Date:




WITNESSES:

[Corporate Seal]

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before

day of

as

corporation, on

produced

me this
th by
of
, a
behalf of the
corporation. He/she is personally known to me or has
as identification and did (did not) take an oath.

My Commission Expires:

(Signature of Notary)

Name:
(Legibly Printed)

(AFFIX OFFICIAL SEAL)

Commission No.:

Notary Public, State of




EXHIBIT H
CHANGE ORDER FORM

CHANGE ORDER NO. DESOTO COUNTY PROJECT NO.

TO:

DATE:

PROJECT NAME:
DeSoto County Project No.

Under our AGREEMENT dated

kkkkkkkkkkkkkkkhkkkkkhkhkrkkkkkkkhrhkhhhhihihkkkhkkhhkihkkhrkkkkhkkhhkkhkkkikkrkhkks

You hereby are authorized and directed to make the following change(s) in accordance
with terms and conditions of the Agreement:

FOR THE ADDITIVE or DEDUCTIVE Sum of:

(8 | )
Original Agreement Amount - $
Sum of Previous Changes $
This Change Order ADD/DEDUCT $
Present Agreement Amount $
The time for completion shall be (increased/decreased) by calendar days due
to this Change Order. Accordingly, the Contract Time is now ( )
calendar days and the final completion date is . Your acceptance of

this Change Order shall constitute a modification to our Agreement and will be
performed subject to all the same terms and conditions as contained in our Agreement
indicated above, as fully as if the same were repeated in this acceptance. The
adjustment, if any, to the Agreement shall constitute a full and final settlement of any
and all claims arising out of or related to the change set forth herein, including claims for
~ impact and delay costs.

Accepted: , 20




DESOTO COUNTY, FLORIDA CONTRACTOR

By: By:
Chair President

DESIGN PROFESSIONAL: By: Consulting Engineer



Exhibit |
ANTI-HUMAN TRAFFICKING AFFIDAVIT




HUMAN TRAFFICKING AFFIDAVIT
SECTION 787.06, FLORIDA STATUTES
(CERTIFICATION SUBMITTAL SIXTEEN)

DIRECTIONS: All nongovernmental entities that are or potentially will be contracting, renewing or extending
contracts with Okaloosa County, must have an officer or representative fully execute this affidavit. Note,
this is a mandatory requirement of s 787.06(13), Florida Statutes effective July 1, 2024.

[ _Maurice Opstal (insert name) as __President

(insert title) on behalf of _Stellar Development Inc. _ (insert entity name) under penalty
of perjury hereby attest as follows:

1. 1am over 21 years of age and have personal knowledge of the matters set forth in this

affidavit.
2. Stellar Development Inc. (insert entity name) does not use coercion for

labor or services as defined in s. 787.06(2)(a), Florida Statutes.
3. More particularly, Stellar Development Inc. (insert entity name) does
not participate in any of the following actions:

a.
b.

C.

Using or threatening to use physical force against any person;
Restraining, isolating or confining or threatening to restrain, isolate or confine any
person without lawful authority and against her or his will;

" Using lending or other credit methods to establish a debt by any person when labor

or services are pledged as a security for the debt, if the value of the labor or
services as reasonably assessed is not applied toward the liquidation of the debt
or the length and nature of the labor or services are not respectively limited and
defined;

Destroying, concealing, removing, confiscating, withholding, or possessing any
actual or purported passport, visa, or other immigration document, or any other
actual or purported government identification document, of any person;

Causing or threatening to cause financial harm to any person,

Enticing or luring any person by fraud or deceit; or

. Providing a controlled substance as outlined in Schedule | or Schedule Il of s.

893.03, Florida Statutes to any person for the purpose of exploitation of that
person.
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FURTHER AFFIANT SAYETH NOT.

Temevewy > 202 N
(Affiant) ™

O \

Sworn to and subscribed before me by means of M physical presence or O online

STATE OF FLORIDA
COUNTY OF _Sarasota

notarization, this Te seM Y%, 202( by Maurice Opstal on
behalf of _Stellar Development Inc. , who
is personally known to me or has produced as
identification.

e T

Name (Printed) -—’\:C_FQ-N\‘? "(i-\\ el

;_‘g;;iiv Fa.,(ﬁ TIFFANY TYLER

FOAVNE:  Notary Public - State of Florida

: ‘%; "§__.=‘ Commission # HH 610805
“SoFed-" My Comm. Expires Nov 11, 2028
Bonded through National Nofary Assn.

My commission expires

(Printed typed or stamped Commissioned name of Notary Public)




Exhibit J

FOREIGN COUNTRY OF CONCERN AFFIDAVIT



FOREIGN COUNTRY OF CONCERN AFFIDAVIT

DIRECTIONS: All nongovernmental entities that are or potentially will be
contracting, renewing or extending contracts with DeSoto County, must have an
officer or representative fully execute this affidavit. Note, this is a mandatory
requirement of s 287.138, Florida Statutes, for all entities that may have access to
individuals’ personal identifying information.

I (insert name) as

(insert title) on behalf of (insert entity name)
under penalty of perjury hereby attest as follows:
1. | am over 21 years of age and have personal knowledge of the matters set
forth in this affidavit.
2. [ certify that (insert entity
name) (“Vendor”):
a. Is not owned by the government of a foreign country of concern;
b. A government of a foreign country of concern does not have a
controlling interest in Vendor; and
C. Is not organized under the laws of nor have its principal place of

business in a foreign country of concern.

3. For purposes of this Affidavit, “Foreign Country of Concern” means the People’s
Republic of China, the Russian Federation, the Islamic Republic of Iran, the Democratic
People’s Republic of Korea, the Republic of Cuba, the Venezuelan regime of Nicolas
Maduro, or the Syrian Arab Republic, including any agency of or any other entity of
significant control of such foreign country of concern.

FURTHER AFFIANT SAYETH NAUGHT.

Printed Name;

Title:
Nongovernmental entity:
Date:
STATE OF
COUNTY OF
SWORN TO AND SUBSCRIBED before me ____in person or remote notarization
by as ' on behalf of
, who is personally known to me
or who produced as identification this
day of , 202
Notary Public
(Notary Seal)
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