

SCHEDULE 2 to the GMP ADDENDUM***DeSoto Fire Training Tower*****Contract Drawings and Specifications**

Drawing No.	Drawing Name	Issue Date	Revision
C-1.0	Sheet Index	05/14/2026	—
C-2.0	Site Location Map	05/14/2026	—
C-3.0	Existing Conditions Plan	05/14/2026	—
C-3.1	Pre Development FLUCCS Map	05/14/2026	—
C-3.2	Pre Development Drainage Basin	05/14/2026	—
C-4.0	Site Plan	05/14/2026	—
C-4.1	Site Details	05/14/2026	—
C-4.2	Site Details	05/14/2026	—
C-4.3	Post Development FLUCCS Map	05/14/2026	—
C-5.0	Paving, Grading and Drainage Plan	05/14/2026	—
C-4.0 (Markup)	Electrical Proposed Site Plan Markup	Unknown	Hand Markup
S-01	Foundation Plan and Sections	06/20/2026	—
Title Page	General Data, Drawing Index and Material Specifications	06/08/2026	—
01 of 24	Floor Plans	06/08/2026	—
02 of 24	Floor Plans - Continued	06/08/2026	—
03 of 24	Elevations	06/08/2026	—
04 of 24	Elevations - Continued	06/08/2026	—
05 of 24	Anchor Bolt Plan	06/08/2026	—
06 of 24	Structural Framing Plan	06/08/2026	—
07 of 24	Structural Elevations	06/08/2026	—
08 of 24	Structural Elevations - Continued	06/08/2026	—
09 of 24	Structural Sections	06/08/2026	—
10 of 24	Structural Sections - Continued	06/08/2026	—
11 of 24	Joist Plan	06/08/2026	—
12 of 24	Joist Plan - Continued	06/08/2026	—
13 of 24	Stud Wall Elevations and Details	06/08/2026	—
14 of 24	Stud Wall Elevations and Details - Continued	06/08/2026	—
15 of 24	Annex Burn Room #1 Plan and Details	06/08/2026	—
16 of 24	Burn Room #2 Plan and Details	06/08/2026	—
17 of 24	Westec System Details	06/08/2026	—
18 of 24	Westec System Details - Continued	06/08/2026	—
19 of 24	Parapet Details	06/08/2026	—
20 of 24	Miscellaneous Details	06/08/2026	—
21 of 24	Miscellaneous Details - Continued	06/08/2026	—
22 of 24	Miscellaneous Details - Continued	06/08/2026	—
23 of 24	Shutter/Burn Door Lever Latch Details	06/08/2026	—
24 of 24	Stair Details	06/08/2026	—